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Warning 

 
The information in contained in this tender document report is confidential 
and may be legally privileged.  It is intended solely for the official use of the 
Government of Honduras (GOH), as represented by Minister Yani 
Rosenthal and Minister Legal Adviser Enrique Flores Lanza.  
 
Access to this report by anyone else, or for any other purpose is 
unauthorized.  Any disclosure that is not consistent with the stated plans 
of the GOH, by any party, or copying, distribution or any action taken or 
omitted to be taken in reliance on it, is prohibited and may be unlawful. 
 
All results and data contained in this document are subject to the general 
terms and conditions of SUROIL INC’s agreement for consulting services 
with the GOH. This information is valid only when supported by an original 
document and used as part of the comprehensive petroleum policy 
recommendations being made by SUROIL, INC. to the GOH directed at 
obtaining long term supplies of least cost petroleum products for 100% of 
Honduras’s requirements for petroleum products. 
 
Of particular concern is that the information contained herein must not be 
released to any party outside the immediate group of recipients in the GOH 
to avoid information becoming prematurely available to parties interested 
in participating in the solicitation, thus affording them an inappropriate 
advantage over parties which will not have access to this information until 
the release of the solicitation. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Advertencia 

 
La información contenida en las “Bases de Licitación” adjunta, es 
confidencial y puede considerarse legalmente privilegiada.  Estos 
documentos son para uso oficial, exclusivo del Gobierno de Honduras 
(GDH), representado por el Ministro de la Presidencia Yani Rosenthal y el 
Ministro Asesor Jurídico Enrique Flores Lanza. 
 
El acceso a este documento por cualquier otra persona, y para cualquier 
otro propósito es prohibido. Cualquier divulgación por persona alguna, 
que no sea consistente con los propósitos establecidos descritos por el 
GDH, que involucre copiarlo, distribuirlo, tomar u omitir cualquier acción 
basada en este documento está prohibido y puede violar la ley. 
 
Todos los resultados y datos contenidos en este documento están sujetos 
a los términos y condiciones generales del contrato suscrito entre SUROIL, 
INC., y el GDH para servicios de consultoría.  La información contenida en 
este documento solamente es válida cuando forma parte del documento 
original, y se use como parte de la política general petrolera recomendada 
por Suroil, Inc. dirigida al GDH, para lograr abastecimiento a largo plazo del 
100%  los productos de petróleo importados en Honduras, a los precios 
mas bajos posibles para consumo del país. 
 
Es de particular interés que la información contenida en este documento, 
no debe ser proporcionado a ninguna parte que no sean las autorizadas 
para el manejo de esta información dentro del GDH, para evitar divulgación 
prematura a partes interesadas en participar en el proceso de licitación que 
podría permitirles una ventaja inapropiada contra otros participantes que 
no tendrían acceso hasta fechas posteriores. 
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 GENERAL INDEX  

A REQUEST FOR PROPOSALS  
   
B SCHEDULES INDEX  
 Design and Construction  

1 Project Scope, Standards and Specifications  
1a Design Basis Memorandum  

1  a 1 Tables 1-9  
1b Operating Philosophy Memorandum  
2 Facilities Testing: Acceptance of Construction, During 

Operations, at Facilities Title Transfer to GOH 
 

3 Schedule of Key Dates  
4 Insurances  
5 Environmental Impact Assessment and Environmental 

Guidelines 
 

6 Permits and Licenses  
   
 Operations  
7 Creation and Publishing of General Operations Guidelines  
8 Agreement for Product Management: Product Receipts, 

Storage and Dispatch 
 

9 Sampling,  Testing, Measuring, Reporting of Products 
Received by, Stored in and Dispatched from the Terminal 

 

10 Agreement for Collection of Revenues by the 
Concessionaire for Product Sold at the Rack 

 

11 Initial GOHR Guidelines for Collection of Product Sales 
Revenues, Deduction of Fees and Turn Over of Balance of 
Funds to GOHR 

 

12 Concessionaire Management Systems, Records, 
Reporting and ISO Compliance 

 

   
 Other  

13 Concessionaire Compensation Basis: Structure of Fees  
14 Form of Accession Undertaking  
15 Form of Legal Opinion of GOHR General Counsel  
16 Documentary Requirements for the Effective Date of the 

Operations Period 
 

17 Form of Performance Undertaking  
18 Penalty of Concessionaire on Delay of Construction 

Schedule 
 

19 Draft of requested Performance Bond  
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C ATTACHMENT INDEX  
1 ATTACHMENT 1: Draft Terms and Conditions for Project 

Agreement 
 

2 ATTACHMENT 2: Summary of Conditions Affecting Project 
Costs and Risks 

 

3 ATTACHMENT 3: Decree Authorizing the Solicitation and 
Award of Contract for the DBOT Project 

 

4 ATTACHMENT 4: Identification and Authorization of GOH   
5 ATTACHMENT 5: Organizational Chart for GOH  
6 ATTACHMENT 6: Map of Honduras  
7 ATTACHMENT 7: Map of Department: Colon  
8 ATTACHMENT 8: Map of Puerto Castilla  
9 ATTACHMENT 9: Chart of the Bay of Trujillo   

10 ATTACHMENT 10: Selected Aerial Photographs of Puerto 
Castilla 

 

11 ATTACHMENT 11: Contact Information for Additional Maps 
and Data for the Country of Honduras 

 

   
Note: the schedules called for in this solicitation are the same schedules actually included in the proposed draft 
Agreement 
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REQUEST FOR 
PROPOSALS 

 
 

 
BY: 

THE GOVERNMENT OF HONDURAS 
(GOH) 

 
FOR: 

DESIGN, BUILD, OPERATE AND TRANSFER 
(DBOT) PROJECT FOR A NEW REFINED 

PETROLEUM PRODUCTS IMPORT TERMINAL 
AND ALL SUPPORTING FACILITIES AND 

INFRASTRUCTURE 
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REQUEST FOR PROPOSALS 

 
 
 

BY: 
THE GOVERNMENT OF HONDURAS (GOH) 

 
FOR: 

DESIGN, BUILD, OPERATE AND TRANSFER (DBOT) PROJECT FOR 
A NEW REFINED PETROLEUM PRODUCTS IMPORT TERMINAL 
AND ALL SUPPORTING FACILITIES AND INFRASTRUCTURE 

 
 
 

LOCATION: 
PUERTO CASTILLA, DEPARTMENT OF COLON, HONDURAS, C.A. 

 
NOMINAL CAPACITY: 

2.4 MILLION BBLS OF WORKING CAPACITY 
 

DATE REQUEST ISSUED: 
_______ 

 
 

FIRM PROPOSALS DUE: 
 __________ 

 
Mr. Gerardo Pelen 

Technical Manager______ 
Tel: 
Fax: 

E-Mail 
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NUMBER ITEM PAGE 
   
1 COVER SHEET AND INDEX 1-2 
2 THE SOLICITATION  
 INTRODUCTION  
 GOALS  
 SCOPE OF SERVICES FOR PROJECT FACILITIES  
 RATIONALE FOR A DBOT PROJECT  
 USE OF PROJECT FACILITIES  
 OPERATION, MAINTENANCE AND MANAGEMENT 

AFTER CONCESSION PERIOD 
 

 PROJECT TIMING  
 DRAFT DBOT AGREEMENT  
 SUPPORT SERVICES  
 TERMINAL FEES  
 POSSIBLE CHANGES TO THE SCOPE OF SERVICES    
 SOLICITATION PROCESS AND CONDITIONS  
 QUALIFICATION FOR THE SOLICITATION  
 TIMING FOR SUBMISSION OF PROPOSALS  
 METHOD OF SUBMISSIONS  
 DELIVERY ADDRESS  
 CONFIRMATION OF PROPOSALS RECEIVED  
 SHORT LIST OF PROPOSALS  
 VALIDITY OF PROPOSALS  
 PERFORMANCE BOND  
 PROPOSAL MINIMUM REQUIRED CONTENT  
 EVALUATION OF PROPOSALS  
 LANGUAGE  
   
 SCHEDULES INDEX  
 Design and Construction  

1 Project Scope, Standards and Specifications  
2 Facilities Testing: Acceptance of Construction, During 

Operations, at Facilities Title Transfer to GOH 
 

3 Schedule of Key Dates  
4 Insurances  
5 Environmental Impact Assessment and Environmental 

Guidelines 
 

6 Permits and Licenses  
 Operations  
7 Creation and Publishing of General Operations Guidelines  
8 Agreement for Product Management: Product Receipts,  
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Storage and Dispatch 
9 Sampling,  Testing, Measuring, Reporting of Products 

Received by, Stored in and Dispatched from the Terminal 
 

10 Agreement for Collection of Revenues by the 
Concessionaire for Product Sold at the Rack 

 

11 Initial GOHR Guidelines for Collection of Product Sales 
Revenues, Deduction of Fees and Turn Over of Balance of 
Funds to GOHR 

 

12 Concessionaire Management Systems, Records, 
Reporting and ISO Compliance 

 

 Other  
13 Concessionaire Compensation Basis: Structure of Fees  
14 Form of Accession Undertaking  
15 Form of Legal Opinion of GOHR General Counsel  
16 Documentary Requirements for the Effective Date of the 

Operations Period 
 

17 Form of Performance Undertaking  
18 Penalty of Concessionaire on Delay of Construction 

Schedule 
 

19 Draft of requested Performance Bond  
   

 ATTACHMENT INDEX  
1 ATTACHMENT 1: Draft Terms and Conditions for Project 

Agreement 
 

2 ATTACHMENT 2: Summary of Conditions Affecting Project 
Costs and Risks 

 

3 ATTACHMENT 3: Decree Authorizing the Solicitation and 
Award of Contract for the DBOT Project 

 

4 ATTACHMENT 4: Identification and Authorization of GOH   
5 ATTACHMENT 5: Organizational Chart for GOH  
6 ATTACHMENT 6: Map of Honduras  
7 ATTACHMENT 7: Map of Department: Colon  
8 ATTACHMENT 8: Map of Puerto Castilla  
9 ATTACHMENT 9: Chart of the Bay of Trujillo   

10 ATTACHMENT 10: Selected Aerial Photographs of Puerto 
Castilla 

 

11 ATTACHMENT 11: Contact Information for Additional Maps 
and Data for the Country of Honduras 

 

   
Note: the schedules called for in this solicitation are the same schedules actually included in the proposed draft Agreement 
 
THE SOLICITATION 
 
All sections of this document, including all Schedules and Attachments, are collectively 
referred to as the Solicitation Package.  The content of the solicitation was developed for 
the Government of Honduras (GOH) for the purpose of soliciting proposals for the DBOT 
Project (the “Project”) to provide the Government of Honduras with a refined petroleum 
products import terminal with all supporting facilities. For clarity, any party wishing to make a 
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proposal under this solicitation is referred to as an “interested party”. The party awarded the 
DBOT Project is referred to as the “Concessionaire”.  
 
Introduction 
 
Goals 
The Government of Honduras (GOH) wishes to establish conditions for sustainable market 
competition for the long-term reliable supply of the country’s petroleum product requirements 
at least cost. Achieving this primary goal requires the competitive bidding for and award of 
supply contracts with the broadest possible industry participation.  
 
A supporting objective is to acquire, as quickly as possible, a new refined petroleum products 
import terminal suitable for use in service for the import of the country’s existing nominal 14 
million bbls per year petroleum product demand and all future requirements.  
 
Scope of Services for Project Facilities 
The Terminal and Supporting Facilities must be able to receive ocean-going product tankers, 
discharge the full range of products into the Terminal tankage, store the products until 
dispatch to the market, and then dispatch the domestic products primarily at the Terminal’s 
tank truck loading rack.  All operations are to be consistent with industry guidelines for 
control of product quality and quantity as part of a comprehensive management program 
designed to ensure safe, environmentally sound, reliable, and efficient operations over the 
long term. 
 
 
Rationale for a DBOT Project 
To access the appropriate level of expertise for the design, construction, operation, 
maintenance and management of the Project facilities, and to secure funding, the GOH has 
decided to solicit proposals from industry for the Project on a Design, Build, Operate and 
Transfer (DBOT) basis. The winner of the solicitation for the DBOT Terminal Project, the 
Concessionaire, will, upon selection, work with the GOH to finalize the Project Design, 
Construction Schedule, Budgets, Management Systems, Fees and all other Terms and 
Conditions. 
 
Use of Project Facilities 
During the multiple-year Concession Period, when the Concessionaire owns, operates, 
maintains and manages the Terminal and Supporting Facilities, these facilities will be utilized 
under the direction of the GOH to receive products from the winners of periodic solicitations 
for product supply, to be sponsored by the GOH, for the volumes of petroleum required by 
the GOH.  
 
These facilities will not be employed to receive, store or dispatch petroleum products owned 
or delivered by the Concessionaire, or any affiliate, unless the Concessionaire is separately 
awarded one or more of the product supply contracts during the course of the Concession 
Period.  
 
To ensure sustainable market competition for the product supply solicitations, and 
unrestricted access to key strategic facilities required for efficient importation of products, the 
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ultimate ownership of the Project facilities will revert to the GOH at the end of the Concession 
Period. 
 
Operation, Maintenance and Management after the Concession Period 
Not less than one year before the end of the Concession Period, the GOH will solicit offers 
from industry for the Operation, Maintenance and Management (OMM) of the facilities for a 
period to be defined, commencing at the end of the initial Concession Period. The 
Concessionaire will have the right to compete for this service contract. 
 
Project Timing 
Project timing is critical. In order to “fast track” the development of the Project and ensure the 
earliest possible operations start-up date, the GOH has elected to request the 
Concessionaire to manage the design of the Project consistent with established industry 
standards, specifications and procedures, while meeting the conditions established in the 
GOH’s Design Basis Memorandum and Operating Philosophy Memorandum. 
 
In addition, when evaluating proposals, the confirmed operations start-up date will be given 
considerable weight in the evaluation and selection of proposals.  
 
Draft DBOT Agreement 
The GOH has also drafted a proposed Agreement for the DBOT Project, consistent with its 
understanding of industry practices and guidelines suggested by international institutions for 
this type of project.  It is intended that this Draft Agreement be used to guide the 
development of proposals, but not to limit or constrain in any way the consideration of 
alternatives or options that may reasonably benefit the GOH and the Concessionaire.  
Interested parties are encouraged to suggest changes for clarity, alternatives to points 
suggested, and/or new items for consideration when they submit their proposals. 
 
Support Services 
The Concessionaire, in addition to the work associated with operating, maintaining and 
managing the Terminal and Supporting Facilities, will be required to play an active role in 
monitoring product dispatch, building off-take forecasts, advising the GOH of best times for 
next cargo delivery and forecasting sufficient ullage and best delivery windows.  In addition, 
as discussed in the Draft Agreement, and highlighted in Attachment 1 of the Solicitation 
Package, the Concessionaire will be required to provide a management service for the 
invoicing and collection of revenues from the sale of all products dispatched from the 
Terminal. The fee for these two additional services by the Concessionaire will be included in 
the Terminal Throughput Fee.  
 
Terminal Fees 
As noted above, there will be a Terminal Throughput Fee to cover the above two services as 
well as compensate the Concessionaire for all variable costs. 
 
The fee for the amortization of the investment, maintenance, base salaries and fixed costs 
will be covered in a Terminal Storage Fee, which will be expressed in US$ per barrel of 
terminal shell capacity per month. This serves to guarantee a minimum payment to the 
Concessionaire regardless of throughput levels. 
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Possible Changes to the Scope of Services 
The DBOT Agreement may be modified under terms and conditions to be mutually agreed at 
award to allow for expanded facilities for: 

1. Growth in national demand, 
2. Support the possibility of Honduras serving to import products through its Terminal 

facilities for the region,  
3. Set up a lightering and transshipping operation for crude oil, and / or products 
4. Export ethanol and bio-diesel, and  
5. Convert some or all of the Terminal and Supporting Facilities into export facilities if a 

regional refinery is constructed which could effectively employ this infrastructure.  
6. Add LPG import facilities and supporting operations. This would include storage 

facilities, pipelines from the berth and from the storage facilities to a loading rack. 
7. Delete some or all of the fuel oil handling capacity consistent with a planned reduction 

in the volumes of fuel oil to be handled by the terminal and supporting facilities. 
 
The GOHR reserves the right to change the scope of the facilities and services presented in 
this solicitation at any time prior to the deadline date for the interested parties to submit 
Proposals and during the course of discussions and final negotiations with the selected 
parties on the Short List. The GOHR will endeavor to provide prompt notice of any such 
changes to all parties affected and at the same time to try to avoid any party being placed in 
a disadvantaged position as a result of the changes. 
 
 
Solicitation Process and Conditions 
 
Qualification for the Solicitation 
 
Parties interested in submitting proposals for the Project have to satisfy two primary criteria 
at the time their offer is submitted: 
 

1. The solicitation is open to all companies, groups, joint ventures or individuals who can 
demonstrate to the GOH’s satisfaction that they have the appropriate level of 
expertise to effectively implement the Project consistent with the above-stated goals 
of the GOH, if awarded the Project. 

a. Demonstration of expertise and experience may be in the form of resumes for 
key individuals, references from clients for work associated with projects 
similar in scope or service, reference list of key contractors, vendors and 
support service companies who have expressed an interest in supporting the 
work required for this Project. 

b. Expertise must be demonstrated for the Project from design and construction 
through management during the Concession Period. 

 
 

2. The proposal must confirm that funding is available for the Project, must identify the 
intended methods of financing and, if possible, identify the specific sources of the 
funding at the time the Proposal is submitted.  

a. If the specific sources of funding are not identified at the time the offer is 
submitted and the party making the offer is advised that it is on the Short List 
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for offers being considered, the party making the offer will have seven (7) 
calendar days to identify the source of funds. 

b. Identification and confirmation of source of funding must be in the form of a 
Memo of Understanding or similar document. 

 
Timing for Submissions of Proposals 
The following establishes the deadlines for all proposals: 
 

1. Firm Proposals valid for thirty (30) days must be submitted by 
_______________________ , as stated on Page 1 of this Supply Solicitation 
Package; 

2. Firm Proposals must be delivered no later than 14:00 hours Honduran time on the 
date noted; and 

3. No Firm Proposals will be accepted after the stated delivery time. 
 
 
Method of Submissions 
If the party making the proposal elects to submit its offer via a fax, the deadline applies to the 
receipt of fax.   
 
1. For faxed offers, the full body of the proposal must be sent by or before the tender 

deadline for the proposal submission. 
2.  No electronic (e-mail) submissions will be allowed.   
3. All submission of printed documents must be delivered in full and final form.  
4. Offers may be presented in person by a representative of the company tendering the 

offer.  
5. Late delivery of offers will be cause for the GOH to reject the offer. 
6. The party making the proposal, in all cases, bears the risk of delays for any reason.    
 
Delivery address 
 
All proposals must be addressed to: 
 
Mr. Gerardo Pelen, Technical Manager for Suroil, Inc., Honduras.   
 
If the proposals are hand delivered, these must be hand delivered to Mr. Pelen, and should 
be adequately sealed so that the offer may not be accessed until the seal of the offer is 
purposely broken open.  Delivery of such hand-delivered documents should be made at the 
following address: 
 
Street Address: 
 
If the proposals are sent via fax, these must be faxed to one of the following three numbers: 
 

Fax:  
__________ 
__________ 
__________ 
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For clarification of any questions or comments prior to the date of proposal submission, Mr. 
Pelen may be reached at the following contact numbers or electronic mail (e-mail) address: 
 

Tel:  504-238-3883 / 3897 / 3962 / 3970 
Fax:  504-238-3972 
E-mail:  opshond@suroil.com 

 
 
 
Confirmation of Proposals Received 
No later than twenty-four (24) hours after the deadline for receiving Firm Proposals, the GOH 
will publish a list of all parties who met the deadline for submission of proposals. This list of 
parties making timely firm proposals will also be communicated electronically to all parties 
submitting a proposal.  
 
 
Short List of Proposals 
Following initial screening of all offers, the GOH will seek to reduce the list of offers it wishes 
to evaluate further. The list of such proposals is the Short List. 
 

1. No later than thirty (30) days after the date for submitting Firm Proposals, the GOH 
will advise that at least two (2) but no more than four (4) of the best offers will be 
placed on a Short List for further evaluation, discussion and negotiation. 

 
2. Parties selected by the GOH for inclusion on the Short List will be notified of this 

selection and given twenty-four (24) hours to confirm the extension of proposal 
validity as noted below. 

 
3. Notices will be sent to the parties selected for the Short List by the GOH to e-mails or 

fax numbers noted in the proposals. 
 

4. Upon confirmation that the parties selected for the Short List have extended their 
offer validity, the GOH will publish in the local press the names of the parties on the 
Short List and will send a similar notice to all parties that made an offer originally. 

 
 
Validity of Proposals 
Issues related to the validity of proposals will be handled as follows: 
 

1. All Firm Proposals must have an initial validity of at least thirty (30) days from the 
deadline for submission of proposals.  

2. The following items related to validity are causes for rejection by the GOH: 
a. If the initial Firm Proposal does not clearly indicate the minimum thirty (30) day 

validity. 
b. If proposals by parties selected for the Short List are not extended as 

requested within the twenty-four (24) hour time limit. 
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3. Upon selection for Contract award, the GOH and the party selected for award will 
mutually agree within two (2) days to a period of time of no greater than five (5) days 
to conclude the negotiations and sign the final Agreement.  

a. Failure to meet this deadline, for any reason, allows the GOH to either select 
one of the other parties who made a proposal, or to stop consideration of all 
proposals received under this solicitation. The final Agreement will include the 
establishment of a supply management system to coordinate the exchange of 
information needed to efficiently identify supply requirements, plan for 
delivery, nominate and vet vessels, and operate in a safe and efficient manner 
through the life of the Agreement. 

Prior to signing the Agreement, the parties will agree on a supply mobilization plan based on 
the original proposal of the Supplier, with key performance dates established in the schedule 
 
Performance Bond 
The GOH requires that a Performance Bond be posted by the selected Concessionaire as 
described below. The proposed draft is described in Schedule 19 of this solicitation 
 

1. On notice that the GOH intends to award the Project to the Concessionaire, the 
Concessionaire will have two (2) working days to post the Performance Bond. 

 
2. The Performance Bond must be in a form and with a bank acceptable to the GOH 

and must be payable to the GOH if the Concessionaire fails to meet any of the above 
key dates in the Project Schedule or fails to provide facilities consistent with the 
requirements of Schedule 1 or fails to provide facilities that are fully certified by a 
recognized authority as agreed prior to the finalization of the Agreement. 

 
3. The validity of the Performance Bond must extend sixty (60) days beyond the 

planned startup date of operations. 
 

4. The amount of the Performance Bond to be posted in favor of the GOH is ten million 
U.S. Dollars (US$ 10,000,000). 

 
Proposal Minimum Required Content 
The following is the minimum content required for a Firm Proposal from an interested party: 
 

1. Concise statement that the Proposal meets or exceeds all of the requirements in the 
attached schedules for Standards, Specifications and Procedures, including the 
Design Basis Memorandum and the Operating Philosophy Memorandum. If one or 
more conditions are not met, a clear statement to this effect must be included with an 
explanation of why there has been a deviation. 

 
2. Schematics showing preliminary layout of the Terminal and Supporting Facilities. 

 
3. Schedule for the period from award to operations startup showing key Project 

components and benchmarks.  
 

a. As noted earlier, the earliest startup dates after the date the contract is 
awarded will be heavily weighted in the evaluation of proposals. 
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b. This schedule will be used in the final negotiations with the selected 
Concessionaire to establish the key dates on which payment of the 
Performance Bond will be based. 

 
4. Statement of fees split as defined in the Schedule for Fees in this solicitation. The 

fees are to be clearly separated between Terminal Storage Fees and Terminal 
Throughput Fees.  

a. The lowest fees when consolidated and expressed on a US$ per gallon basis 
will be heavily weighted in the evaluation of proposals. 

b. Any fee escalators must be clearly defined and quantified in the Proposal. 
 

5. Summary of Budgets for the Project investment, as well as all operating costs, on a 
yearly basis, for the life of the proposed Concession Period. 

 
6. Statement of the proposed Concession Period, expressed in years from the start of 

operations, and a list of all conditions which could cause the Concession Period to be 
extended. 

 
7. List of any requested changes or clarifications to the operating environment proposed 

by the GOH in the Solicitation Package which define the investment conditions for the 
selected Concessionaire. This could include, but is not limited to, proposed changes 
to the technical and/or operational items in Schedule 1, changes to the proposed 
DBOT Draft Agreement, or the tabling of entirely new and unanticipated proposals for 
consideration. 

 
8. Statement of willingness to enter into the supply management agreement as 

summarized by the GOH in this Solicitation Package, Schedule 8, subject to mutually 
agreeable terms and conditions. 

 
9. Statement of willingness to enter into the product billing and fee collection agreement 

as summarized by the GOH in this Solicitation Package, Schedule 10, subject to 
mutually agreeable terms and conditions. 

 
10. Draft of proposed Performance Bond and identification of the bank nominated to 

issue the Performance Bond. 
 
Any proposal that does not include the minimum content can be rejected by the GOH without 
further consideration. 
 
Any parties with Proposals rejected by the GOH for failure to meet the minimum required 
content will be notified within 24 hours of such rejection. 
 
Evaluation of Proposals 
The following will be used to guide the evaluation of all proposals received by the deadline: 
 

1. The GOH will establish its own criteria for the evaluation of the proposals. As noted 
earlier, considerable weight and advantage will be given to proposals with the earliest 
operations startup date and the lowest fees.  
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2. Any noted deviations from the technical and operating criteria will be considered if the 

GOH can benefit from the highlighted deviation. Offers that do not comply with the 
technical and operations criteria established in the Solicitation Package, Schedule 1, 
and that did not clearly note this deviation may be rejected as non-compliant. 

 
3. As noted above, all proposals which do not include the minimum required content 

may be rejected. 
 

4. The GOH reserves the right to consider certain intangibles to help identify the best 
long-term partner in this venture based on content and tone of the proposals, 
supporting information, and reputations of the parties making the offer based on 
experiences of other clients.  It reserves the right to use this assessment, along with 
economic and timing considerations, in making the final selection for the Short List 
participants as well as the final award. 

 
The GOH reserves the right to reject any and all offers, at its sole discretion, at any time, and 
to terminate the solicitation process or seek a revised solicitation as required to ensure that 
its best long-term interests are served. 
 
Language 
To encourage the greatest number of proposals from interested parties, proposals may be 
submitted in English or Spanish as the interested party elects for its convenience. It is 
strongly recommended, however, that any interested party selected for the Short List have 
bilingual members on their negotiating team to facilitate the evaluation and negotiating 
process. The final Agreement will be in English with a certified translation of the Agreement 
in Spanish. 
 
Schedules 
Table of Contents 1 which follows provides an index of all schedules attached to this 
Solicitation Package. In all cases, these schedules are to be included in the final Agreement 
for the Project and are the schedules referred to in the Draft Agreement (Attachment 1). In 
some cases, sections of schedules are incomplete as they must be confirmed with the 
Concessionaire at the time of Project award.  
 
Schedule 1 covers the minimum technical standards and operational requirements, and 
includes the Design Basis Memorandum and Operating Philosophy Memorandum. 
 
TABLE 1 Schedules 
 Design and Construction 

1 Project Scope, Standards and Specifications 
2 Facilities Testing: Acceptance of Construction, During 

Operations, at Facilities Title Transfer to GOH 
3 Schedule of Key Dates 
4 Insurances 
5 Environmental Impact Assessment and Environmental 

Guidelines 
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6 Permits and Licenses 
 Operations 
7 Creation and Publishing of General Operations Guidelines 
8 Agreement for Product Management: Product Receipts, 

Storage and Dispatch 
9 Sampling,  Testing, Measuring, Reporting of Products 

Received by, Stored in and Dispatched from the Terminal 
10 Agreement for Collection of Revenues by the Concessionaire 

for Product Sold at the Rack 
11 Initial GOHR Guidelines for Collection of Product Sales 

Revenues, Deduction of Fees and Turn Over of Balance of 
Funds to GOHR 

12 Concessionaire Management Systems, Records, Reporting 
and ISO Compliance 

 Other 
13 Concessionaire Compensation Basis: Structure of Fees 
14 Form of Accession Undertaking 
15 Form of Legal Opinion of GOHR General Counsel 
16 Documentary Requirements for the Effective Date of the 

Operations Period 
17 Form of Performance Undertaking 
18 Penalty of Concessionaire on Delay of Construction Schedule 
19 Draft of requested Performance Bond 

 
Attachments 
Table of contents 2 below shows the index for all attachments included in the Solicitation 
Package. Note that Attachment 11 provides contact information for a private company that 
may be in a position to provide additional in-depth information about the country of 
Honduras. Interested parties may contact this company to obtain some or all of the 
information that is commercially available, at their own risk and cost. The GOH does not, 
however, endorse or warrant the validity or use of any of this information or representations 
obtained in this manner for any purpose. 
 
Table 2 Attachment Name 
Number  
1 Draft Terms and Conditions for Project Agreement 
2 Summary of Conditions Affecting Project Costs and Risks 
3 Decree Authorizing the Solicitation and Award of Contract for the DBOT 

Project 
4 Identification and Authorization of GOH Empowered Entity Making the 

Solicitation and Entering into the Agreement 
5 Organizational Chart for GOH 
6 Map of Honduras 
7 Map of Department: Colon 
8 Map of Puerto Castilla 
9 Chart of the Bay of Trujillo Showing Recently Recorded Water Depths at MLW 
10 Selected Aerial photographs of Puerto Castilla 
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11 Contact Information for Additional Maps and Data for the Country of Honduras 
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# ITEM IN SCHEDULE 1 PAGE 
   
1 DESIGN BASIS MEMORANDUM (DBM)  
2 OPERATING PHILOSOPHY MEMORANDUM (OPM)  
3 PRODUCT SPECIFICATIONS  
4 KEY PRODUCT SPECIFICATIONS AND GUIDELINES FOR 

CONTROL OF CONTAMINATION 
 

5 PRODUCT MSDS  
   
 
 

THE DBM AND OPM ARE ATTACHED 
 
 
 

SPECIFICATIONS AND MSDS FOR INITIAL PRODUCTS 
TO BE SUPPLIED TO AND HANDLED BY THE TERMINAL 
 
                                   

SPECIFICATIONS 
 
 
1. THE SPECIFICATIONS FOR THE INITIAL PRODUCTS TO BE DELIVERED TO, 

STORED AT AND DISPATCHED FROM THE TERMINAL ARE AS SHOWN 
BELOW: 

 
 

a. AVIATION GASOLINE   ANNEX 1A TO SCHEDULE 1 
b. REGULAR MOTOR GASOLINE, UL  ANNEX 2A TO SCHEDULE 1 
c. PREMIUM MOTOR GASOLINE, UL  ANNEX 3A TO SCHEDULE 1 
d. JET FUEL    ANNEX 4A TO SCHEDULE 1 
e. DUAL PURPOSE KEROSENE  ANNEX 5A TO SCHEDULE 1 
f. DIESEL OIL/ GAS OIL   ANNEX 6A TO SCHEDULE 1 
g. HIGH SULFUR FUEL OIL   ANNEX 7A TO SCHEDULE 1 
h. LOW SULFUR FUEL OIL   ANNEX 8A TO SCHEDULE 1 

 
2. FROM TIME TO TIME THE GOHR MAY REQUEST CHANGES TO THE THEN 

CURRENT SPECIFICATIONS AND AGREEMENT WILL NOT BE UNREASONABLY 
WITHHELD. THE CONCESSIONAIRE ON RECEIPT OF ANY SUCH REQUESTS 
WILL AS SOON AS PRACTICAL ADVISE THE GOHR IF THERE ARE ANY 
CONCERNS WITH HANDLING THE PRODUCT, CONSERVING ITS QUALITY 
INTEGRITY AND OR COMMINGLING THE PRODUCT WITH THE CHANGED 
SPECIFICATION WITH ANY RESIDUAL MATERIAL IN THE STORAGE TANKS AT 
THE TIME THE PRODUCT IS DELIVERED TO THE TERMINAL. THE GOHR AND 
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THE CONCESSIONAIRE WILL ENDEAVOR TO RESOLVE ANY SUCH 
CONCERNS WHILE MINIMIZING DISRUPTION TO DELIVERIES AND ANY 
EXTRA COSTS FOR HANDLING 

 
3. THE FOLLOWING ANNEXES TO THIS SCHEDULE SUMMARIZE FOR EACH 

GRADE WHICH SPECIFICATIONS ARE MOST IMPORTANT AND RISKS FROM 
CONTAMINATION  FROM ONE GRADE TO THE OTHER. (TO BE DEVELOPED 
BY THE CONCESSIONAIRE WITH THE GOHR) 

 
 

a. AVIATION GASOLINE   ANNEX 1B TO SCHEDULE 1 
b. REGULAR MOTOR GASOLINE, UL  ANNEX 2B TO SCHEDULE 1 
c. PREMIUM MOTOR GASOLINE, UL  ANNEX 3A TO SCHEDULE 1 
d. JET FUEL    ANNEX 4B TO SCHEDULE 1 
e. DUAL PURPOSE KEROSENE  ANNEX 5B TO SCHEDULE 1 
f. DIESEL OIL/ GAS OIL   ANNEX 6B TO SCHEDULE 1 
g. HIGH SULFUR FUEL OIL   ANNEX 7B TO SCHEDULE 1 
h. LOW SULFUR FUEL OIL   ANNEX 8B TO SCHEDULE 1 

 
 

MATERIAL SAFETY DATA SHEETS 
 
 
4. The MSDS FOR EACH PRODUCT TO INITIALLY BE DELIVERED TO, STORED AT 

AND DISPATCHED FROM THE TERMINAL ARE AS SHOWN BELOW: 
 

a. AVIATION GASOLINE   ANNEX 1C TO SCHEDULE 1 
b. REGULAR MOTOR GASOLINE, UL  ANNEX 2C TO SCHEDULE 1 
c. PREMIUM MOTOR GASOLINE, UL  ANNEX 3C TO SCHEDULE 1 
d. JET FUEL    ANNEX 4C TO SCHEDULE 1 
e. DUAL PURPOSE KEROSENE  ANNEX 5C TO SCHEDULE 1 
f. DIESEL OIL/ GAS OIL   ANNEX 6C TO SCHEDULE 1 
g. HIGH SULFUR FUEL OIL   ANNEX 7C TO SCHEDULE 1 
h. LOW SULFUR FUEL OIL   ANNEX 8C TO SCHEDULE 1 

 
5. IN MOST CASES THE MSDS IS GENERIC. THE PRODUCT SUPPLIER WILL BE 

REQUESTED AT THE TIME OF EACH DELIVERY OF PRODUCT TO PROVIDE 
PRODUCT SPECIFIC MSDS TO THE CONCESSIONAIRE, WHICH THE 
TERMINAL MUST KEEP ON HAND FOR REFERENCE. 
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Draft Design Basis Memorandum for Honduras DBOT 

Petroleum Products Import Terminal 
 
 
 
The table of contents for the Design Basis Memorandum is shown below. 
 
# ITEM PAGE
   
 Introduction  
1 Base Case Land Utilization and Tankage Capacity   
2 General Tank Farm Layout  
3 Design Basis of Tanks   
4 Terminal Throughput Volumetric Limits  
5 Product Qualities/ Specifications and Basis for Flow Rate Calculations  
6 Berth  Design and Positioning Basis  
7 Expected Allowed Vessel Draft at the Main Berth and Approach  
8 Marine Safety Related Conditions and Services  
9 Navigational Aides  
10 Number and Service of Pipelines from Berth to Terminal  
11 Number and Service of Pumps from Terminal to Berth  
12 Pig Launchers and Traps: Pipelines from Terminal to CBM  
13 Hoses and/or Loading Arms at the Berth(s)  
14 Bunkers, Ship Water, Ship Slops Handling  
15 Lightering/ Across-the-Deck Discharge of Stacked Vessels  
16 Loading Rack Design Requirements  
17 API Separator  
18 Terminal Heater  
19 Utility Air  
20 Electrical Generators  
21 Fire Fighting System  
22 Terminal Lighting  
23 Warehouse Facilities/ Work Shop  
24 Emergency/ First Aid Room  
25 Communications  
26 Offices and Furnishings  
 
Introduction 
The Government of Honduras (GOH) has designated a party (GOHR) to represent it in the 
development and ongoing management of a new refined petroleum products import terminal 
and related facilities to be Designed, Built, Operated and eventually Transferred (DBOT) to the 
ownership of the GOH.  This DBOT Terminal Project will be awarded to a private sector party, 
eventually referred to as “the Concessionaire,” as the result of competitive bidding.  The GOHR 
has developed a Solicitation Package that any party interested in bidding on the DBOT Terminal 
Project will use to make its proposal to the GOHR.  While the following information often relates 
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to any party interested in bidding (i.e., ‘interested bidder’) and not just the selected 
Concessionaire, for sake of simplicity the term ‘Concessionaire’ will be used throughout.  
Schedule 1 of the Solicitation Package covers the technical and operational scope, standards, 
specifications, requirements and objectives for the Terminal Project.  One major reference in 
Schedule 1 is this Design Basis Memorandum (DBM). 
 
The following items are proposed as the DBM for the Honduras DBOT Project for the Terminal 
and Supporting Facilities (Terminal Project). This DBM is to be used in conjunction with the 
other information provided in Schedule 1 of the Solicitation Package as an aid to the 
Concessionaire in understanding the requirements for the Terminal Project.  A complimentary 
reference, also included in Schedule 1, is the Operating Philosophy Memorandum (OPM). 
 
A conflict may arise between the requirements in the DBM, the objectives in the Operating 
Philosophy Memorandum (OPM), and any referenced industry standard or specification (ASTM/ 
API/NACE/ NFPA, for example).  In such cases, the Concessionaire is to bring this to the 
attention of the GOHR for clarification and resolution. In most cases, the more restrictive 
conditions will apply. 
 
Some additional work is required in some sections of the DBM in order to establish the final 
basis, and these sections are clearly identified.  The intent is to allow the Concessionaire i to 
recommend a suitable, workable basis in its proposal. 
 
 

1. Base Case Land Utilization and Tankage Capacity  
a. The current design basis is to utilize land owned and/or controlled by the GOH in 

Puerto Castillo, Department of Colón, Honduras, CA, as the primary site for the 
construction of the Terminal and Supporting Facilities. 

b. Other sites along the north coast of Honduras can be considered, but will be 
evaluated against a model terminal at the Puerto Castillo site.  In addition, it may 
take time for the GOH to take control of any alternate proposed sites and this 
could lead to the delay of the Project. 

c. There are abandoned petroleum tanks on part of this site. There is an ongoing 
fruit export operation from this site. The company ______________ has an office 
building, storage area and access to an existing berth.  The berth is owned by 
_____________.  There are other customs buildings on the site. 

 
d. The Concessionaire is to advise what specific area it recommends for the 

Terminal tankage and other facilities.  
i. The storage, parking area and building for the fruit exporting company 

cannot be taken from them or used on a shared basis without their prior 
consent.  

ii. All construction and operating activities of the Terminal Project must allow 
the fruit exporting company, its employees, service companies, and 
representatives of the GOH uninterrupted access to their facilities at all 
times. 

e. The Project tank farm is to be surrounded by a containment wall.  
i. The Concessionaire will advise if the containment wall is to be earthen or 

concrete. 
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ii. The Concessionaire’s preliminary design proposal must indicate the 
layout of the required tankage and estimate the height of the containment 
wall to be built above the final grade of the construction area.  

iii. The containment wall must be capable of holding one hundred and ten 
percent (110%) of the capacity of the largest tank, at minimum.  

iv. The area for tank development inside the tank wall is to be compacted 
and/or treated to reduce risk of oil contamination.  

f. If the Concessionaire elects to erect any tankage within five (5) km of the sea, its 
preliminary design at the time the proposal is made must also indicate the 
planned height of the sea wall.  It must advise the height of the sea wall in meters 
above sea level, and guarantee that this height is  ___ meters above the 100-
year storm wave height. 

g. The proposal must also note, on a preliminary basis, that the base case tank 
farm area will be at ___ meters above sea level and that this height is  ___ 
meters above the 100-year storm wave height. 

h. The Concessionaire is to provide preliminary layout schematics for all of the 
above at the time of the initial proposal. 

 
2. General Tank Farm Layout 

a. The tanks are to be set up for the following segregations: 
i. Aviation gasoline 
ii. Premium gasoline 
iii. Regular gasoline 
iv. DPK/jet 
v. Diesels 
vi. Fuel oil 

b. The tanks for aviation gasoline, premium motor gasoline, and regular motor 
gasoline should be relatively close to each other to facilitate service change 
inside this group. 

c. The DPK/jet tankage and the diesel tankage should all be placed relatively close 
to each other to facilitate switching of tank service. 

d. The clean product tanks should be relatively close to each other versus the fuel 
oil tanks, to facilitate switching any of the tanks from one service to another as 
demand patterns require. 

e. In all cases, the manifold and pump systems in the Terminal must be designed to 
allow clean tanks to change service from one clean product to another. 

 
3. Design Basis of Tanks  

a. The latest versions of the following industry technical references are to guide the 
design and construction of the Terminal and Supporting Facilities.  Actual design 
and construction basis selected by the Concessionaire must meet or exceed 
these specifications and standards. 

i. API 650/ 620 to govern for tank construction. 
ii. API 653 Appendix B to govern for shell settlement. Note that 

maintenance, inspection, repair and/or reconstruction of the tank during 
the life of the Operations Period is to be consistent with API 653. 

iii. API 2000 to govern for venting atmospheric and low-pressure tanks and 
fire protection. 

iv. NFPA 30 to govern for tankage layout and fire protection. 
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v. API 651 and NACE RP 0193 (or replacement) to govern for external 
cathodic protection of tank bottoms, piping and berth structure. 

vi. The total number of petroleum tanks is fifty-five (55), with a total shell 
capacity estimated to be 2.718 million barrels, based on having a 
minimum tank working capacity of 2.44 million barrels.  

vii. There are four (4) proposed nominal tank sizes for the Terminal, 
expressed in working capacity, not total shell capacity: ten thousand 
barrels (10,000 bbls), twenty-five thousand barrels (25,000 bbls), fifty 
thousand barrels (50,000 bbls), and one hundred thousand barrels 
(100,000 bbls).  Varying combinations of these four (4) nominal sizes of 
tanks are assigned to achieve the calculated working tank capacities for 
the Terminal. 

viii. The assigned tanks are intended to cover the requirements for parcel 
deliveries and safety stock based on current throughput conditions. 

ix. See Table 1 for a summary of initial estimated product demand 
requirements for the Terminal by grade.  

1. The fuel oil is actually comprised of several grades, but this is 
treated as one pool of products. 

2. In practice, the tanks may be segregated either on a viscosity, 
sulfur content or metals content basis as the need arises. 

x. See Table 2 for a summary of assignment of tanks by size (working 
capacity expressed in barrels) for each grade of product.  

xi. See Table 3 for an estimate of tank shell capacity needed to obtain the 
required working capacity of the tanks. The Concessionaire is to advise if 
the actual requirements of the referenced standards will result in more or 
less tank shell capacity. 

xii. See Table 4 for the logistics summary of parcel size delivery for each 
grade and required safety stock which resulted in the establishment of the 
required tank working capacity. This chart also compares the estimate of 
the calculated required working capacity with the assignment of the tanks 
based on the proposed use of the four (4) nominal tank sizes.  

xiii. See Table 6 for a summary of minimum required tank features for the 
aviation gasoline, premium motor gasoline and regular motor gasoline 
tanks and the DPK/jet tanks. 

xiv. See Table 7 for a summary of minimum required tank features for the 
diesel tanks. 

xv. See Table 8 for a summary of the minimum required features for the fuel 
oil tanks.  Note that one of the tanks is to have the shell designed to 
accept hot asphalt at three hundred and fifty degrees Fahrenheit (350 
Deg F) at some future date. 

xvi. The tanks will maintain the ratio of height to diameter of no more than 
sixty percent (60%) so that anchors should not be required.  

xvii. The preferred height for all tanks is no higher than forty (40) ft feet to 
achieve a low profile for storm conditions.  

1. This is the maximum height assumed in the initial tank 
configuration estimates. 

2. This tank height limit is a recommendation; the Concessionaire 
will advise if this is feasible and/or practical. 
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xviii. Working capacity as stated in this DBM is required. Estimates have been 
made to convert the required working capacity to tank shell capacity. The 
Concessionaire is to confirm the basis used and re-estimate the tank shell 
capacity as necessary. 

1. In order to estimate the tank shell capacity required to provide the 
tank working capacity, the tanks were assumed to have the 
normal suction line set with the center line of the suction at a 
nominal eighteen (18) inches above the tank floor. 

2. The height above the high alarm for safety and expansion has 
been set at a nominal seven percent (7%) for the purposes of 
estimating shell capacity. The Concessionaire is to advise if this is 
adequate on the assumption that the most restrictive conditions 
will apply for the grade requiring the maximum allowance, if that 
grade were used in all tanks.  

xix. All tanks are to be set on concrete ring foundations, raised at least _____ 
inches above common grade for drainage. The surface of the protruding 
edge of the tank ring on the concrete support ring shall have sufficient 
slope to avoid water accumulation. 

xx. Tanks are set no closer than one-sixth (1/6) of diameter for tank-to- tank 
distances and per NFPA 30 for tank-to-containment wall distances.  

xxi. Maximum design operating temperatures have been established to allow 
some service change between clean and dirty tankage. These guidelines 
are to be used unless the API and/or other industry standards require 
higher temperatures. 

1. The maximum operating temperature for all fuel oil tanks is one 
hundred and fifty degrees Fahrenheit (150 Deg F), except for one 
fifty thousand barrel (50,000 bbl) tank which is to be designed, as 
noted above, for three hundred and fifty degrees Fahrenheit (350 
Deg F) operating temperatures. 

2. All clean tanks of a nominal twenty-five thousand barrels (25,000 
bbls) and smaller to be designed for a maximum operating 
temperature of one hundred degrees Fahrenheit (100 Deg F). 

3. All clean tanks of a nominal fifty thousand barrels (50,000 bbls) 
working capacity and larger are to be designed to a maximum 
operating temperature of one hundred and fifty degrees 
Fahrenheit (150 Deg F) to facilitate possible swing service into 
fuel oil. 

xxii. All clean tanks to be painted externally to reflect sunlight and to minimize 
heat absorption. 

xxiii. All fuel oil tanks to be painted externally to maximize heat absorption. 
xxiv. As noted on fuel oil tank table, the Concessionaire is to provide an 

assessment  regarding heat loss for the fuel oil tanks if uninsulated with 
an operating temperature of one hundred and twenty degrees Fahrenheit 
(120 Deg F), and 

1. provide a cost estimate for insulation,  
2. provide an estimate of savings of the tank is insulated, and  
3. provide the GOHR with an option to have one or all of the fuel oil 

tanks insulated at a fixed cost within three years of the start of 
construction. 
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xxv. For all tanks with external floating roofs, the Concessionaire is to provide 
an assessment regarding the value of the use of dome covers for the 
tanks, and 

1. provide an estimate of costs,  
2. provide an estimate of benefits, and  
3. provide the GOHR with an option to have the domes installed at a 

fixed price within three (3) years of the start of construction, unless 
prevailing standards require the installation of these domes. 

xxvi. The air spiders, where required, are to be Schedule 80 pipe, two inches 
(2 in) in diameter. 

 
4. Terminal Throughput Volumetric Limits 

a. In the base case, volumetric throughput of a nominal fourteen (14) million barrels 
per year and 2.44 million barrels of working capacity tankage, the tanks will be 
rolled over about six (6) times per year, or once every two (2) months. Doubling 
this, the tanks could be rolled over once per month on average. 

 
b. The Concessionaire is required to commit to an operational level of four (4) times 

the starting volume for each grade of product (with premium and regular motor 
gasolines treated as one product for this purpose) for the Terminal as feasible, 
and with no added investment in tankage or manifolds for receipt of products, at 
the proposed Storage and Throughput Fees.  

i. Added investment for the berth facilities will be considered when the 
planned berth utilization, based on the size, is targeted to exceed fifty-five 
percent (55%). 

ii. Added investment for all loading rack infrastructure will be considered as 
extra once the base volume, plus stated volume increase, (in the DBM 
section for sizing the loading rack) is exceeded. 

iii. It is expected that the berth capacity for the single berth will reach its limit 
long before this tankage throughput is reached. The Concessionaire is 
therefore requested to indicate in its initial proposal where a second berth 
serving the Terminal could or should be located if throughput levels rise to 
the point where the planned berth utilization is seen to exceed fifty-five 
percent (55%). 

iv. In a similar manner, the Concessionaire must include in its preliminary 
layout the possible added loading rack infrastructure required to achieve 
the four-times (4X) multiple of throughput. 

 
5. Product Qualities/ Specifications and Basis for Flow Rate Calculations 

a. Annex 1 in Schedule 1 provides the specification sheets and the MSDS for all 
products presently being imported for Honduras. 

 
b. Both the clean products and dirty product/crude oil pipeline systems must be 

sized to handle the heaviest, most viscous, material with the highest possible 
pour point. 

 
c. For pipeline design purposes, all clean product flow calculations should be made 

on the basis of a diesel product being pumped, with a viscosity twenty-five 
percent (25 %) higher than shown on the speciation sheet, a specific gravity 
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twenty-five percent (25%) (or max 0.99, whichever is less) higher than shown, 
and an operating temperature at least fifteen degrees Fahrenheit (15 Deg F) 
below mean temperature, regardless of the actual clean product to be transferred 
in the particular section of piping. 

 
d. For design purposes, all fuel oil flow calculations should be made on the basis of 

the most restrictive grade of fuel oil shown, with the same percent viscosity and 
specific gravity adjustments noted above and the same adjustments for low 
temperature. 

 
e. For flow calculations for the transfer pipelines from the berth to the tanks: 

 
i.  The flow rate calculations for pipe sizing for motor gasoline (treating 

premium and regular gasoline as a single grade) and diesel products 
must be on the basis of no more than twenty-four (24) hour pumping time 
for a seven hundred thousand barrel (700,000 bbl) parcel, using diesel as 
the presumed grade to be pumped with the adjusted percentages for 
viscosity and specific gravity noted above, regardless of the intended 
service.  Ships to be assumed to hold one hundred (100) psi at the ship’s 
rail on average.  

ii. The DPK/jet fuel and aviation gasoline basis will be for the specific 
characteristics of DPK/jet fuel and aviation gasoline, sized for a parcel 
twice the size shown in the Logistics Summary in Table 4. Ship’s 
pressure at the rail to be assumed to be one hundred (100) psi.  Pumping 
time to be no more than twenty-four (24) hours. 

iii. The flow rate calculations for pipe sizing for fuel oil products will be that 
noted above for fuel oil. The parcel size to be received should be treated 
as seven hundred thousand barrels (700,000 bbls) and pumping time can 
be no more than twenty-four (24) hours. Ship’s pressure at the rail should 
be treated as one hundred (100) psi. 

 
6. Berth  Design and Positioning Basis 

a. Bahia Trujillo, inside Puerto Castillo, is believed to have readily accessible water 
depths in excess of seventy (70) feet.  

b. The new berth(s) serving the Terminal are to have a minimum water depth of 
seventy (70) feet at the berth to serve the vessels delivering product to the 
Terminal.  

c. The Concessionaire is to recommend the best location for the berth(s), bearing in 
mind the need for safe maneuvering while entering and departing the berth(s).  

d. The existing berth is to be assumed to remain in full operation.  
e. The Concessionaire must also recommend a second berth site for the Terminal 

Project for a comparable berth in the event that planned berth utilization on the  
first Terminal berth exceeds fifty-five percent (55%). 

f. The berth design should be guided by the following requirements: 
 

Maximum Tanker Size 120,000 DWT
LOA 350 m 
Typical Maximum Summer Tanker Draft 17 M 



SUROIL INC 
HONDURAS DBOT TERMINAL                GOH-DBOT-VS01  
 

 
Page 9 of 18 

06 060614 Design Basis Memorandum Honduras DBOT Terminal  v08 

(1) 
Minimum Keel/Seabed Clearance (at maximum 
summer draft), to be confirmed based on sea 
conditions 

1 M 
(1) 

Water Depth at Tanker Centerline: Minimum 
 

70 feet  
 

Tanker Approach Radius  TBD M 
(1) 

Minimum Required Water Depth at Tanker Approach 
Circle 70 feet  

Manifold Distance from Bow (Worst Case) 
 

180 m 
(1) 

 
i. Notes: 

(1) This information design basis to be recommended by the Concessionaire. 
g. The berth systems to be operational ninety-five percent (95%) of the time, with 

100-year storm conditions. 
h. Water depths are at lowest astronomical tide (LAT) salt water. 

 
i. The Concessionaire to advise what standards are being used to guide the design 

and construction of the berth. 
j. The berth has to be able to accommodate extended berthing of at least two (2) 

tugs at the facility. 
k. The berth has to have the ability to handle the following while a tanker is on the 

main berth:  
i. . vessels as small as five thousand (5 k) sdwt;  
ii. . up to two (2) barges of forty-thousand barrel (40,000 bbl) capacity; or  
iii. .one five-thousand (5 k) sdwt vessel and one forty-thousand barrel 

(40,000 bbl) barge. 
 

l. The main berth has to be able to accommodate vessels as small as twenty 
thousand (20,000) sdwt if the small vessels and/or barge capability noted below 
are to be handled by an inner or secondary berth alongside the berth for the 
large vessels. 

m. The berth has to be able to accommodate stacked berthing of two (2) vessels at 
the maximum size shown, with across-the-deck hose for the first vessel from the  
second vessel. 

n. Preliminary indications are that the bottom in Puerto Castillo is sand. This has not 
been confirmed. No other soils information is presently available.   

o. The  second berth to serve the Terminal arrangement can be a conventional 
buoy mooring system (CBM) if in the judgment of the Concessionaire it is not 
practical to construct a  third shore-based berth facility for the expansion berth 
serving the Terminal. If a CBM design is recommended, it must conform to ABS 
guidelines and be designed to be in service for ninety percent (90%) of the time, 
minimum, but no vessel can be at the CBM when wind conditions exceed thirty-
five (35) knots. 
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p. The above referenced one hundred and twenty thousand (120,000) sdwt design 
basis is to govern for the design of the berth, even though there are no initial 
plans to exceed seventy thousand (70,000) dwt at the start of operations. 

q. The berth must allow for the access to the berthing area of maintenance and 
repair vehicles and cranes. 

r. The access to the berth must allow for the delivery of emergency bunkers by tank 
truck to berths at the vessel. The tank truck must be able to arrive, discharge, 
turn and depart safely 

 
7. Expected Allowed Vessel Draft at the Main Berth and Approach 
As noted in the above section, the expectation of the GOHR is that there will always be 
seventy (70) feet of water depth for vessels, entering, leaving and mooring at Terminal 
berths. 

a. The following chart shows the estimated typical drafts for vessels as a function of 
SDWT.  

i. This information was obtained from recently chartered vessel data and is 
based on three (3) averaged  vessels in each group.  

ii. The required vessel draft is probably just under sixteen (16) meters for 
one hundred and twenty-five thousand (125,000) sdwt vessels.  

b. The basic engineering by the Concessionaire is to include a more 
comprehensive assessment of vessel fleet characteristics, including LOA, Beam, 
BCM, Draft, TPC for vessels up to one hundred and twenty thousand (120,000) 
sdwt. 

c. It is expected that the minimum water depth requirement of seventy (70) feet will 
be adequate for vessels up to one hundred and twenty thousand (120,000) sdwt 
capacity, with a safety allowance of more than  two (2) meters on the keel.  

i. The Concessionaire is to confirm that this expectation is reasonable and  
advise design changes that would allow for a safe under-keel clearance 
for this location for vessels as large as one hundred and twenty thousand 
(120,000) sdwt capacity if there is a problem. 

d. Up-to-date bathymetric data must be developed by the Concessionaire for the 
main approach routes and at the site selected by the Concessionaire for the 
berth before the design of the berth is finalized and construction begins 

 
 

8. Marine Safety Related Conditions and Services 
The Concessionaire must establish the design for the berth and construct the berth in such 
a way as to warrant to the GOHR that the Terminal is providing a safe berth as the term is 
understood in generally accepted industry charter parties. The following requirements apply: 

a. The Concessionaire must confirm that the main approach route will be sufficiently 
wide to allow vessels to be transiting in and out simultaneously.  

b. The Concessionaire is to advise, at the time the berth design is finalized, what 
support is needed for tugs in the mooring and unmooring operations.  

c. This advice will be in the form of number of tugs, bollard pull, and any positioning 
or maneuvering recommendations. 

d. The vessel must be positioned while at the berth to allow for quick escape in the 
event of an emergency, without tug assistance. 
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e. The Concessionaire is not required to provide the required tugs or allow for the 
cost of the tugs in its proposal. The Concessionaire may offer to provide this tug 
service if it elects, and the GOHR will consider the offer. 

f. The Concessionaire is required to advise at the time of final berth design the 
number and type of launches required to transport personnel to and from vessels 
and to assist in the mooring and unmooring of vessels at the berth. 

g. The Concessionaire is not required to provide the launch service nor bear the 
cost in its proposal and resultant fees. 

h. The Concessionaire may offer to provide this service and the GOHR will consider 
the offer. 

i. Pilots will assist 
in the mooring 
and unmooring 
of vessels.  

j. The 
Concessionaire 
is not required 
to provide this 
pilot service or 
pay this cost. 

 
9. Navigational Aides  
The Concessionaire is expected to review the extent and condition of existing navigational 
aides serving Puerto Castilla. 

a. To the extent that, in the judgment of the Concessionaire, the existing 
infrastructure is not suitable for safe, sustained long-term operations, the 
Concessionaire is to recommend what additional facilities are required.  

b. The Concessionaire will include the installation and maintenance of this system 
in its initial proposal.  

c. The Concessionaire is to provide schematics for any new navigational aides 
infrastructure. 

 
10. Number and Service of Pipelines from Berth to Terminal  

a. The following pipelines from the berth to the Terminal are required 
i. One line for the aviation gasoline, with double block valves or blind flange 

separation from all other pipelines. 
ii. One DPK/jet line with double block valve or blind flange separation form 

all other lines. 
iii. One diesel system. 
iv. One motor gasoline system. 
v. One fuel oil system. 
vi. One unspecified system for line clearing and looping, sized as if it were to 

be employed in diesel service. 
b. The following design requirements apply to the pipelines from the berth to the 

Terminal: 
i. All onshore, Terminal pipelines to be per ASME 31.3 latest version. 
ii. Any underground piping to have cathodic protection and system of fusion 

bonded epoxy.  

ESTIMATED SHUTOUT CARGO (BBLS) DUE TO DRAFT LIMITS
BASIS: 14 METERS WATER DEPTH LIMITS SHIP TO 13 METERS

-
25,000
50,000
75,000

100,000
125,000
150,000
175,000
200,000
225,000
250,000
275,000
300,000
325,000
350,000
375,000

40 50 60 70 80 90 100 110 120 130 140 150 160

VESSEL KSDWT

B
BL

S 
   

DIRTY
CLEAN

CHART 3



SUROIL INC 
HONDURAS DBOT TERMINAL                GOH-DBOT-VS01  
 

 
Page 12 of 18 

06 060614 Design Basis Memorandum Honduras DBOT Terminal  v08 

iii. All lines to have an above-ground gate valve near the shore line, prior to 
transition to the beach to be used for emergency blocking.  

iv. All lines from the berth to the shore to have a check valve (reversible) on 
shore. 

v. The fuel oil lines are to be insulated from the loading arm to the Terminal. 
vi. The non-aviation clean product pipelines from the berth to the Terminal 

are to be interconnected at the berth, as close as possible to the loading 
arms to facilitate change of service as required. 

vii. All pipelines are to be set up to allow pigging from the berth to the shore. 
viii. The pig launcher(s) are to be located on the berth as close as possible to 

the loading arms, or manifolds connecting to the hoses, if hoses are to be 
used. 

ix. The pig traps to be located as close as possible to the shore manifold 
which connects the lines from the berth to the lines to the tanks. 

x. The following minimum design basis is to be used for the berth-to-shore 
pipeline design to accommodate the use of pigging: 

xi. The turning radius of any bend in all pipelines must be at least twice the 
diameter to facilitate the pigging. 

xii. The pipelines must be designed to allow the use of a retractable pig/ pig 
with a cable to allow internal line inspections. 

xiii. The ovality of all bends in these lines must be within two percent (2%) to 
reduce the risk of product bypassing the pig at the bend. 

xiv. There must be at least four (4) pipe diameters between line bends to 
accommodate the pig movement. 

xv. Spill pans and containment areas must be provided for both the pig 
launchers and traps, adequate to contain the expected volume of 
leakage/”drippage” when the traps and launchers are opened. 

xvi. Water blocking with or without pigs may be used for product segregation 
with the oily water interfaces going to the API waste water treatment 
system. 

xvii. The line to be constructed with no designated initial service is to be used 
as a spare in the event that a clean line needs repair and to allow clean 
line looping in the event that any clean line must be rinsed/ flushed for 
whatever reason. 

xviii. The fuel oil pipeline system must be set up with at least two (2) pipelines, 
rather than one, to be used in parallel as and when needed for cargo 
receipt, and to provide the line-looping capability for flushing and 
cleaning, or single  line service in the event that one line must be taken 
out of service for any reason. 

xix. The Concessionaire may elect to run two (2) or more parallel lines in 
motor gasoline service and/or diesel service rather than one large 
diameter line.  

xx. In no case shall a clean product or dirty product line from the berth to the 
shore have a diameter larger than eighteen (18) inches, if a larger 
diameter is required for flow considerations, the line is to be split, with two 
or more lines provided as required to achieve the necessary cross 
sectional area. 

 
11. Number and Service of Pumps from Terminal to Berth 
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The initial proposal by the Concessionaire is not required to have pumps with drivers to 
allow vessels to be loaded from the Terminal 

a. The final design layout for the Terminal, however, must include the manifold 
arrangements such that, if the Terminal elected to install the pumps and drivers 
at a later date, this could be accomplished without any hot work on the pipelines 
and/or manifolds.  

i. The flanges allowing the possible connection of the pumps are to have a 
line size gate valve and a blind flange installed. 

ii. The cargo loading pumps would have a diesel driver.  
iii. For clean product, there would be two (2) pumps each capable of loading 

cargo under the same conditions as cargo receipt if only one pump was 
on line. These are to be centrifugal pumps. 

iv. The cargo loading pumps for the fuel oil will also be sized consistent with 
the cargo receipt conditions.  

b. There will be two (2) pumps. One pump will be centrifugal and the other positive 
displacement (screw), with capacity to handle the required loading rates with only 
one pump operating.  

c. Other design criteria for the cargo loading pumps and drivers are as follows: 
i. Discharge pressure, at the pump flange for all cargo loading pumps to be 

one hundred and fifty (150) psi. (10 bar) 
ii. The manifold at the pumps should allow for pump recycle back to the 

pump suction and to the source tank. 
iii. All pumps to have strainers between them and source tank that have a 

block and by-pass system. Strainer mesh to be advised in basic 
engineering. 

iv. All pumps to have block and by-pass system to allow out of service work 
while other pumps are in service. 

v. The two (2) centrifugal pumps to be separated from dirty system by 
double blocks, with an intermediate bleed line to confirm positive 
segregation. 

vi. Piping is to be installed to allow the clean pumps and dirty pumps to 
swing service from clean and dirty as required. 

d. The Concessionaire will advise the cost and delivery time for the cargo loading 
pumps with appropriate drivers at the time the time of the initial proposal, and 
confirmed prior to the finalization of the Agreement. The GOHR is to have an 
option to install either or both sets of pumps at the estimated cost within two (2) 
years on the time construction starts.  

e. The Concessionaire to provide a preliminary schematic for the future pumps with 
drivers, and manifolds. 

 
12. Pig Launchers and Traps:  Pipelines from Terminal to CBM 
As noted above in the section for pipeline design, the pipelines to the berth, both clean and 
dirty systems, are to be set up with pigging systems to allow the systems to be pigged  

a. The Concessionaire is to provide a schematic of the pig launchers and receivers 
during the basic engineering and before the pipeline system designs are 
finalized. 

b. The Concessionaire is to recommend the type of Pigs to be employed. 
c. The cost of the pigs and the operation of the pigging systems are to be included 

in the Concessionaires proposed fee structure. 
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13. Hoses and/or Loading Arms at the Berth(s) 
The GOHR has a clear preference for the use of loading arms at the berth, rather than 
hoses.  

a. Hoses can be allowed for in the design, if the multiple requirements in this DBM 
cause the use of loading arms to be impractical, or infeasible. The 
Concessionaire should declare its intentions regarding the use of loading arms or 
hoses at the time of the initial proposal.  

b. There must be at least two (2) clean product loading arms and one dirty product 
loading arm in the design.  The dirty product loading arm must have no 
interconnections with the clean product system or loading arms. 

c. If hoses are to be employed as the primary means of connecting to the vessel at 
the main berth, or to be used for the small ship and barge capability, or as a 
planned backup to the loading arms, the following guidelines will apply: 

i. The lifting weight should be held to no more than five metric tons (5 mt) 
per hose string. 

ii. The hoses should be designed for one hundred and fifty degrees 
Fahrenheit (150 Deg F) temperatures. 

iii. The clean product hoses should have the neoprene liner to allow +20 
aromatics per OCIMF guidelines. 

iv. The hoses must be non-electrical continuous. 
v. The hoses to be single carcass. 

d. Hose codes and standards:  OCIMF (Oil Companies International Marine Forum) 
i. Guide to Purchasing, Manufacturing and Testing of Loading and 

Discharge Hoses for Offshore Moorings. 
ii. SPM Hose Ancillary Equipment Guide, as appropriate. 
iii. SPM Hose system Design Commentary, as appropriate. 

 
14. Bunkers, Ship Water, Ship Slops Handling 
No bunkers or water for vessels required to be provided at the berth, except as noted above 
by tank truck on an emergency basis. 

a. No ship slops required to be received ashore. 
 

15. Lightering/ Across-the-Deck Discharge of Stacked Vessels 
The Terminal will obtain one set of lightering equipment, consisting of: 

a. Four (4) Yokohama fenders, four feet (4 ft) in diameter, eight feet (8 ft) long. 
b. Six (6) sections, twenty feet (20 ft) long, ten-inch (10) in hose 

 
16. Loading Rack Design Requirements 

a. The loading rack must have a separate loading system for each of the following 
services with a sufficient number of loading bays, pumps and drivers sized to 
meet the demand in this Schedule 1, plus twenty-five (25)% spare capacity. 

i. Aviation gasoline 
ii. Regular/ premium motor Gasoline 
iii. DPK/jet 
iv. Diesel  
v. Fuel oil 

b. See Table 9 for estimated loading rack capacities which are to be confirmed by 
the Concessionaire in the final design. 
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c. The Concessionaire is to provide a preliminary schematic of the loading rack(s) 
facilities at the time if the initial proposal 

d. Loading rack to accommodate top loading of tank trucks 
e. The loading rack lines are to have flow meters installed 
f. Loading systems with multiple pumps must have blocks and bypasses for each 

pump to allow removal while other pumps are operating 
g. Each pump serving the loading rack to have a local pressure indicator at suction 

and discharge and instrumentation to transmit signal to control room 
h. All pumps/ drivers to have local and remote emergency shutoff 
i. Pump room to be covered and have adequate lighting for 24/7 operations as 

required 
j. The loading rack is to be covered and have adequate lighting to permit 24/7 

operation 
k. There are to be two (2) bays at or near the loading rack for offloading tank trucks 

i. One bay is for receipt of clean product. This bay will have a separate line 
for receipt of all clean product segregations 

ii. One bay is for fuel oil receipts 
l. The Concessionaire is to provide a cost estimate for two (2) weigh bridges and a 

proposed site for their installation reasonably near the loading rack.  
i. The GOHR is to have an option to require installation of one or both, 

within three (3) years of the start of construction at the agreed cost. 
m. The Concessionaire may separate the loading racks for clean and dirty products 
n. The Site layout for the loading racks must allow for a staging area inside security 

for final inspection of cargo, sealing of trucks and certification by Customs (as 
required) 

o. The Concessionaire must provide for a staging area outside security for trucks 
waiting to be dispatched for loading 

p. The loading rack meters, and weigh bridges if installed, must be connected to an 
automatic ticket system which provides documentation of the cargo loaded, in 
gross volume and net at sixty degrees Fahrenheit (60) deg F, coded with a 
unique transaction number, showing date and time of loading, with multiple 
copies. (Specific requirements will be provided by the GOHR at the time the 
contract is awarded.) 

q. The lines to all loading racks are to have an in line strainer installed near the 
pump discharge.  

r. The lines for DPK/jet fuel are to have a filter vessel with blocks and bypass after 
the pump discharge, before the loading rack. The strainer vessel to have a 
pressure gauge before and after the vessel. 

s. Loading arms are to be cantilevered for ease of handling 
t. Operations at the rack to be set up for driver control 
u. Instrumentation is to be included to control the volume loaded for each tank truck 
v. The loading arm is to have an overfill shutoff and high level alarm 
w. All instrumentation signals to be sent to the Control Room 
x. The tank truck dispatch documentation center must be located reasonably near 

the loading racks. The waiting area for the drivers at the documentation center 
must be covered with benches/ chairs provided 

y. The control room must be overlooking the loading rack(s) area 
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z. There must be a public restroom sized for expected number of trucks to be 
loaded for the tank truck drivers and visitors both inside security and outside 
security. 

 
17. API Separator 

a. The Concessionaire must advise the design basis for an API separator and water 
run-off containment system meeting or exceeding the requirements for a similar 
new facility in the State of Texas, U.S. 

b. The separator system and/or retention ponds should be sized to cover rainwater 
collection, retention, and release to the sea from inside the tank farm retention 
wall.  

c. Pumps to be used for slops recovery and to recycle back to dirty product storage. 
d. The Concessionaire to provide a schematic of proposed facilities layout. 
 

18. Terminal Heater 
a. The Concessionaire is to design and provide a proposed layout for a thermal oil 

heater or steam boiler, to provide for the heating of fuel oil and to provide steam 
for heating water and cleaning as required.  The cost is to be included in the 
initial proposal. 

b. The capacity of this heater is not required to include the service of heating the 
fuel oil tank that may be converted to hot asphalt. 

c. The design basis provided by the Concessionaire is to include the lines to the 
tanks to be heated for hot thermal oil or steam, depending on the design basis 
selected by the Concessionaire. 

 
19. Utility Air 
The terminal needs a utility air system to allow cleaning and clearing of tanks, spider based 
rollover of fuel oil tanks and to support M&R activities. The Concessionaire is to provide a 
system which accomplishes at least the following: 

 
a. The Concessionaire is to provide a Terminal/ berth utility air system in the base 

design. 
b. The utility air system will be based on at least two (2) compressors, one primary 

and one back up, producing ninety (90) psig air, with two (2) water knock out 
drums.  

c. The capacity of the utility air system will be based on recommendations by the 
Concessionaire.  

d. Compressors are to be diesel driven.  
e. A utility air manifold will connect all tanks, the berth and all pig launchers and pig 

trap locations. 
 

20. Electrical Generators:   
a. The Terminal electrical generator system will be set up with at least three (3) 

generators with diesel engine drivers:  
b. Two for base load operations and one serving as a common back up. Sizing of 

the generators will follow the completion of the sizing of pumps and drivers, night 
lights and other users of electricity.  

c. One generator for office, lights, etc.  
d. One generator for all pumps providing product to the rack.  
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e. One common spare.  
f. All units with diesel engine drivers.  
g. Electrical capacity for pumps and drivers for option to install pumps for loading 

cargo at the berth is not required in the base case design.  
i. Such pumps, if installed with electrical motors, will require their own 

generator sets and electrical distribution system.  
h. The Concessionaire is to provide a preliminary schematic with the initial 

proposal.  
 

21. Fire Fighting System 
a. Sized per NFPA 30 requirements. 
b. To include fire water and foam system for all tanks. 
c. If one pump is electrical driven, the back up must be diesel driven. 
 

22. Terminal Lighting 
a. Sufficient lighting has to be provided to permit 24/7 operations for all locations 

inside the security area. 
b. This will include lights at the base and top of the stairway for all tanks, at the 

pumping stations, at the pig launchers and receivers, along the bunker vessel 
berth and the launch/tug mooring area.  

c. Lighting to comply with codes to be recommended by the Concessionaire. 
 

23. Warehouse Facilities/ Work Shop 
a. The Concessionaire to provide one or more onsite warehouses and/or work 

shops to provide on-site storage of spare parts, equipment, tools and 
consumables.  

b. The Concessionaire to also provide an on-site work shop equipped to support the 
required maintenance program for the Terminal and Supporting Facilities. 

c. If the Concessionaire can provide supporting contracts from service providers 
that the Concessionaire deems to be reliable, the Concessionaire may contract 
for some warehouse area and repair shop space and equipment, but the cost of 
such services must be included in the initial proposal for fees. 

d. The Concessionaire to provide warehouse and shop layout schematics in its 
initial proposal. 

 
24. Emergency/ First Aid Room 

a. Given the remoteness of the Puerto Castilla site, the Concessionaire must 
provide an emergency treatment / first aid room to assist injured parties on site.  

b. The emergency room is to be staffed by a full-time registered nurse.  
c. Features, capability and capacity to be similar to that found on a large ocean-

going oil tanker. 
d. The Concessionaire must also designate a site inside security, reasonably near 

the emergency room for helicopter landing and take-off. 
e. The Concessionaire is to provide a summary of proposed emergency room 

capability in its initial proposal. 
 

25. Communications 
a. The Terminal is to have a central control room with all instrumentation fed into 

and displayed in the control room. 
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b. All employees are to have access to and/or use of hand-held radio equipment for 
their normal in-plant work. 

c. The control room is to have a marine radio for communication with vessels, tugs 
and launches. 

d. The control room is to have a satellite communication set, similar to that found on 
vessels for news and weather monitoring. 

e. If telephone service is not provided as party of an in-country network, the 
Terminal control room must have satellite telephone communication capability as 
its primary telephone service. 

f. If such in-country telephone service is provided on land lines or by cellular, the 
Terminal must have satellite telephone capability as a back-up service. 

g. The Concessionaire must include a summary of planned communications 
capability in the initial proposal. 

 
26. Offices and Furnishings 

a. The Concessionaire must provide adequate office space on the primary site for 
the use of its own staff and management, fully furnished and equipped to perform 
efficiently all the services requires in the DBOT Terminal Agreement.  This would 
include, but is not limited to, bathrooms, change & locker rooms and kitchen 
area. 

b. The Concessionaire must also provide a conference room suitable for twelve (12) 
people minimum to allow meetings with GOHR, representatives of industry and 
other visitors. 

c. The Concessionaire must also provide a suite of offices for the GOHR on-site 
representative which will include at minimum:  

i. an executive office, a meeting room suitable for six (6), a secretary/ 
receptionist area, a file and storage area, two (2) offices for 
professionals and three (3) work cubicles in a common area, plus a 
reception area with sofa and chairs for visitors, a bathroom, small 
locker room, and small kitchen area.  

ii. All areas to be fully equipped with computers, faxes, copiers, office 
furnishings and other furnishings of the same quality provided for in 
the Concessionaire’s office area. 
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DBM

TABLE 1
HONDURAS PRODUCT DEMAND REQUIRMENTS BY GRADE
INITIAL THROUGHPUT BY GRADE

PERCENT EST
CONSUMPTION RATES BBLS/ YR BBLS/ DAY OF TOTAL BBLS/MT

AVGAS 100,000           274                  0.71% 8.6
PREM MOGAS 2,600,000        7,123               18.34% 8.6

REG MOGAS 125,000           342                  0.88% 8.6

DPK -                   7.7

JET 550,000           1,507               3.88% 7.7
DIESEL 4,500,000        12,329             31.75% 7.35

FUEL OIL 6,300,000        17,260             44.44% 6.3
TOTAL CLEAN 7,875,000        21,575             55.56%

TOTAL BBLS 14,175,000      38,836             100.00%

NOTES:
1 SEE INDIVIDUAL PRODUCT SPECIFICATION SHEETS
2 SEE INDIVIDUAL PRODUCT MSDS SUMMARIES
3 DPK TO MEET JET FUEL SPECIFICATIONS AND TO BE STORED WITH JET FUEL

4 BALANCE OF PREMIUM AND REGULAR MOTORGASOLINE SHIFTING DUE TO PRICING

5 FUEL OIL NOT A SINGLE GRADE
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 DBM

HONDURAS DBOT PRODUCTS TERMINAL TABLE 2
INITIAL TANK ASSIGNMENTS

TOTAL

WORK CAP WORK CAP WORK CAP WORK CAP WORK CAP

SEGREGATION/ GRADE NUMBER BBLS NUMBER BBLS NUMBER BBLS NUMBER BBLS BBLS

AVGAS 4                 10,000         0 25,000       50,000        100,000    40,000           
PREMIUM MOGAS 2 10,000         5 25,000       5 50,000        2           100,000    595,000         
REGULAR MOGAS 3 10,000         0 25,000       50,000        100,000    30,000           

SWING TANK 0 10,000         0 25,000       50,000        100,000    -                 

TOTAL 9               5           5           2          665,000         

TOT KEO JET 3                 10,000         3             25,000       50,000        100,000    105,000         
DIESEL 1                 10,000         4             25,000       5             50,000        4           100,000    760,000         

IMPOSED -              10,000         -          25,000       50,000        100,000    -                 
TOT DISTILLATE 4               7           5           4          865,000         

FUEL OIL 1               10,000         2         25,000       5         50,000        6        100,000    910,000         

NUMBER TANKS 14             14         15         12        2,440,000    
TOTAL NUMBER OF TANKS 55               

NOTES
1 TANK CAPACITIES SHOWN ARE WORKING CAPACITYIES ONLY
2 SHELL CAPACITY MUST INCLUDE WORKING CAPACITY, HEEL BELOW HIGH SUCTION AND 

EXPANSION/ SAFETY ALLOWANCE ABOVE HIGH ALARM
3 TARGET: NO TANK ABOVE 40 FT TALL
4 SEE TABLE 3 FOR ESTIMATED TANK SIZES AND TOTAL SHELL CAPACITIES
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DBM
HONDURAS DBOT PRODUCTS TERMINAL TABLE 3
INITIAL SCREENING BASIS: TANK SHELL CAPACITY

10BK 25KB 50 KB 100 KB
WORKING CAPACITY: BBLS 10,000        25,000         50,000        100,000        

SHELL CAPACITY: BBLS 11,200        27,875         55,450        111,600        
DIAMETER : FEET 50.85 70.21 99.41 141.40

TOTAL HEIGHT: FT 30.68 40.06 39.76 39.55

HIGH SUCT CL HT: FT 1.50 1.50 1.50 1.50
ALLOWANCE ABOVE

HIGH LEVEL ALARM 7% 7% 7% 7%
NUMER OF TANKS 14 14 15 12

TOTAL EST SHELL CAPACITY 156,800      390,250       831,750      1,339,200     

2,718,000                                  TOTAL TERMINAL ESTIMATED SHELL CAPACITY
111% RATIO OF EST SHELL CAPACITY TO WORKING CAPACITY

NOTES
1 ACTUAL REQUIRED SHELL CAPCITY TO BE CONFIRMED BY CONCESSIONAIRE
2 TARGET: NO TANK TALLER THAN NOMINAL 40 FT
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DBM

HONDURAS DBOT PRODUCTS TERMINAL TABLE 4
LOGISTICS SUMMARY

SHIP'S DELIVERY NUMBER SAFETY MINIMUM ACTUAL
CARGO CYCLE SHIPS/ STOCK TANKAGE TANKAGE

BBLS/DAY BBLS DAYS YEAR BBLS ALLOCATE ALLOCATED
MOTOR GASOLINES  DELIVERED  JOINT

PREMIUM MOTORGASOLINE: BBL/DAY 7,123         

REGULAR MOTORGASOLINE: BBLS/DAY 342            

TOTAL BBLS/DAY 7,466         

ESTIMATED TOTAL PARCEL SIZE: BBLS 396,000     223,973    619,973      625,000      
ESTIMATED DELIVERY CYCLE: DAYS 53.0           

DELIVERIES / YEAR 6.9             

DIESEL DELIVERED STAND ALONE BASIS
DIESEL BBLS/DAY 12,329       

ESTIMATED TOTAL PARCEL SIZE: BBLS 390,093   369,863   759,956      760,000    
ESTIMATED DELIVERY CYCLE: DAYS 31.6           

DELIVERIES / YEAR 11.5           

FUEL OIL DELIVERED STAND ALONE BASIS

FUEL OIL BBLS/DAY 17,260       
ESTIMATED TOTAL PARCEL SIZE: BBLS 393,120     517,808    910,928      910,000      

ESTIMATED DELIVERY CYCLE: DAYS 22.8         
DELIVERIES / YEAR 16.0           

DPK/ JET FUEL DELIVERED STAND ALONE BASIS

DPK/ JET BBLS/DAY 1,507         
ESTIMATED TOTAL PARCEL SIZE: BBLS 50,000       45,205      95,205        105,000      

ESTIMATED DELIVERY CYCLE: DAYS 33.2         
DELIVERIES / YEAR 11.0           

AVGAS DELIVERED ON A STAND ALONE BASIS

AVGAS BBLS/DAY 274            
ESTIMATED TOTAL PARCEL SIZE: BBLS 15,000     8,219       23,219        40,000      

ESTIMATED DELIVERY CYCLE: DAYS 54.8         
DELIVERIES / YEAR 6.7             

TOTAL 38,836       1,244,213 52.1         1,165,068 2,409,281   2,440,000 

BBLS/DAY SHIP'S DELIVERY NUMBER SAFETY MIN ACTUAL
CARGO CYCLE SHIPS/ STOCK TANKAGE TANKAGE
BBLS DAYS YEAR BBLS ALLOCATED ALLOCATED

NOTES
DIESEL AND GASOLINE SHIPS: 55,000 SDWT VESSELS
FUEL OIL SHIPS: 65,000 DWT VESSELS tank rollover
DPK/JET AND AVGAS SHIPS: <10,000 SDWT
TANK CAPACAITIES SHOWN ARE WORKING CAPACITES
CONCESSIONAIRE MUST CONFIRM SHELL CAPACITY
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DBM
TABLE 5

HONDURAS DBOT PRODUCTS TERMINAL
BERTH UTILIZATION SUMMARY

52.11    NUMBER SHIPS/ YR
2.00      DAYS AT BERTH PER SHIP
104       TOTAL SHIP DAYS AT BERTH

1           NUMBER OF BERTHS
355       BERTH DAYS AVAILABLE
355       TOTAL BERTH DAYS AVAILABLE

29% BERTH UTILIZATION
NOTES

1 SINGLE BERTH ADEQUATE FOR INTENDED SERVICE
2 AS LEVEL APPROACHES 100 SHIPS/YR

SECOND BERTH SHOULD BE CONSIDERED

  



SUROIL INC 
HONDURAS DBOT TERMINAL                GOH-DBOT-VS01  
TABLES 1-9 FOR DBM 
 

 
12 060615 DBM TABLE 6 V03 

 DBM
TABLE 6

HONDURAS DBOT PRODUCTS TERMINAL
MINIMUM REQUIRED TANK FEATURES
ALL AVIATION GASOLINE, REGULAR & PREMIUM GASOLINE 
AND ALL DPK AND JET FUEL TANKS

TOTAL 
10 KBD 25 KBD 50 KBD 100 KBD COUNT

9           5           5           2           21         GASOLINE TANKS

3           3           -        -        6           DPK/ JET TANKS

12         8           5           2           27         TOTAL TANKS IN GROUP

# TANK FEATURE
1 FLOATING ROOF
2 CONE DOWN BOTTOMS
3 CENTER SUMP WITH LOW LEVEL DRAIN LINE
4 EPOXY COATED: ALL INTERNAL TANK SURFACES
5 WATER DRAIN OFF CENTER SUMP TO WASTE WATER SYSTEM
6 MAIN SUCTION LINE AT M 18 IN OFF TANK FLOOR (CENTER LINE)
7 HIGH LEVEL ALARM
8 HIGH HIGH LEVEL ALARM
9 INSTRUMENTATION FOR:

9A WATER LEVEL DETECTION
9B PRODUCT LEVEL DETECTION

9C PRODUCT TEMP MULTIPLE LEVELS
9D VOLUME AMBIENT CALUCLATION
9E VOLUME CORRECTED TO 60 DEG F CALCULATION
9F ALARMS LOCAL AND IN CONTROL ROOM
9G ALL INSTRUMENT READOUTS TO CONTROL ROOM
9H ALL TANK INFORMATION AVALABLE REMOTE SITE

10 PRESSURE RELEASE VALVES AS REQUIRED BY ASTM/API/ NFPA
11 CONNECTIONS ON FILL AND SUCTION WITH GATE VALVES
12 FILL LINE TO TOP OF TANK TO ALLOW CIRCULATION W/ PORTABLE PUMP
13 FOAM INJECTION
14 FIRE WATER RING
15 TANK GROUNDED/ EARTHED PER ASTM/API/NFPA
16 EXTERNAL STAIRCASE WITH HAND RAIL
17 ACCESS LADDER TO FLOATING ROOF IF EXTERNAL FLOATING ROOF
18 SAFETY RAILS ON TANK TOP PER STDS FOR FIXED ROOFS
18 TANKS PAINTED 
19 TANKS NUMBERED
20 TANK NAME PLATE

NOTES
IN THE EVENT OF A CONFLICT WITH ABOVE REQUIREMENTS AND ANY
APPLICABLE TANK STANDARD, THE MORE RESTRICTIVE WILL GOVERN, 
BUT CLIENT MUST BE ADVISED OF CONFLICT AND PROPOSED RESOLUTION 
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DBM

HONDURAS DBOT PRODUCTS TERMINAL TABLE 7
MINIMUM REQUIRED TANK FEATURES
ALL DIESEL TANKS

TOTAL
10 KBD 25 KBD 50 KBD 100 KBD COUNT

1           4           5           2           12         TANKS IN GROUP

# 10 KBD 25 KBD 50 KBD 100 KBD FEATURE
1 1 4 NOTE 1 NOTE 1 FLOATING ROOF NOTE 2

2 1             4             5             2             CONE DOWN BOTTOMS
3 1             4             5             2             CENTER SUMP WITH LOW LEVEL DRAIN LINE
4 1             4             5             2             EPOXY COATED: ALL INTERNAL TANK SURFACES
5 1             4             5             2             WATER DRAIN OFF CENTER SUMP TO WASTE WATER SYSTEM
6 1             4             5             2             MAIN SUCTION LINE AT M 18 IN OFF TANK FLOOR (CENTER LINE)
7 1             4             5             2             HIGH LEVEL ALARM
8 1             4             5             2           HIGH HIGH LEVEL ALARM
9 1             4             5             2             INSTRUMENTATION FOR:

1             4             5             2             9A WATER LEVEL DETECTION

1             4             5             2             9B PRODUCT LEVEL DETECTION

1             4             5             2             9C PRODUCT TEMP MULTIPLE LEVELS
1             4             5             2             9D VOLUME AMBIENT CALUCLATION

1             4             5             2             9E VOLUME CORRECTED TO 60 DEG F CALCULATION
1             4             5             2             9F ALARMS LOCAL AND IN CONTROL ROOM
1             4             5             2           9G ALL INSTRUMENT READOUTS TO CONTROL ROOM
1             4             5             2             9H ALL TANK INFORMATION AVALABLE REMOTE SITE

10 1             4             5             2           PRESSURE RELEASE VALVES AS REQUIRED BY ASTM/API/ NFPA
11 1             4             5             2             CONNECTIONS ON FILL AND SUCTION WITH GATE VALVES
12 1             4             5             2             EXTERNAL FILL LINE TO TOP OF TANK: CIRCULATION W/ PORT PUMP
13 1             4             5             2             FOAM INJECTION
14 1             4             5             2             FIRE WATER RING
15 1             4             5             2           TANK GROUNDED/ EARTHED PER ASTM/API/NFPA
16 1             4             5             2             EXTERNAL STAIRCASE WITH HAND RAIL
17 1             4             5             2             ACCESS LADDER TO FLOATING ROOF IF EXTERNAL FLOATING ROOF
18 1             4             5             2             SAFETY RAILS ON TANK TOP PER STDS FOR FIXED ROOFS
19 1             4             5             2             TANKS PAINTED 
20 1             4             5             2             TANKS NUMBERED
21 1             4             5             2           TANK NAME PLATE

NOTE 1
FLOATING ROOF ONLY REQUIRED INITIALLY IF REFERENCED STDS REQUIRE. IF FIXED ROOF INITIALLY, TANKS MUST
BE SUITABLE FOR LATER ADDITION OF INTERNAL FLOATING ROOF

NOTE 2
CONCESSIONAIRE TO ADVISE IF DOMES REQUIRED ON EXTERNAL FLOATING ROOFS. CLIENT TO BE GIVEN OPTION
IF COMES NOT REQUIRED
NOTE 3
IN THE EVENT OF A CONFLICT BETWEEN THE ABOVE REQUIRMENTS AND ANY APPLICABLE TANK STANDARD, 
THE MORE RESTRICTIVE WILL GENERALLY GOVERN. THE CONCESSIONAIRE MUST ADVISE THE CLIENT OF ANY  CONFLICTS
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DBM

HONDURAS DBOT PRODUCTS TERMINAL TABLE 8
MINIMUM REQUIRED TANK FEATURES
ALL FUEL OIL TANKS

TOTAL
10 KBD 25 KBD 50 KBD 100 KBD COUNT

1           2           5           6           14         TANKS IN GROUP

# 10 KBD 25 KBD 50 KBD 100 KBD FEATURE
1 1 1 NOTE 1 NOTE 1 FLOATING ROOF NOTE 2

2 1             2             5             6             CONE DOWN BOTTOMS
3 1             2             5             6             CENTER SUMP WITH LOW LEVEL DRAIN LINE
4 1             2             5             6             EPOXY COATED: ALL INTERNAL TANK SURFACES
5 1             2             5             6             WATER DRAIN OFF CENTER SUMP TO WASTE WATER SYSTEM
6 1             2             5             6             MAIN SUCTION LINE AT M 18 IN OFF TANK FLOOR (CENTER LINE)
7 1             2             5             6             HIGH LEVEL ALARM
8 1             2             5             6            HIGH HIGH LEVEL ALARM
9 1             2             5             6             INSTRUMENTATION FOR:

1             2             5             6             9A WATER LEVEL DETECTION

1             2             5             6             9B PRODUCT LEVEL DETECTION

1             2             5             6             9C PRODUCT TEMP MULTIPLE LEVELS
1             2             5             6             9D VOLUME AMBIENT CALUCLATION

1             2             5             6             9E VOLUME CORRECTED TO 60 DEG F CALCULATION
1             2             5             6             9F ALARMS LOCAL AND IN CONTROL ROOM
1             2             5             6            9G ALL INSTRUMENT READOUTS TO CONTROL ROOM
1             2             5             6             9H ALL TANK INFORMATION AVALABLE REMOTE SITE

10 1             2             5             6            PRESSURE RELEASE VALVES AS REQUIRED BY ASTM/API/ NFPA
11 1             2             5             6             CONNECTIONS ON FILL AND SUCTION WITH GATE VALVES
12 1             2             5             6             EXTERNAL FILL LINE TO TOP OF TANK: CIRCULATION W/ PORT PUMP
13 1             2             5             6             FOAM INJECTION
14 1             2             5             6             FIRE WATER RING
15 1             2             5             6            TANK GROUNDED/ EARTHED PER ASTM/API/NFPA
16 1             2             5             6             EXTERNAL STAIRCASE WITH HAND RAIL
17 1             2             5             6             ACCESS LADDER TO FLOATING ROOF IF EXTERNAL FLOATING ROOF
18 1             2             5             6             SAFETY RAILS ON TANK TOP PER STDS FOR FIXED ROOFS
19 1             2             5             6             TANKS PAINTED 
20 1             2             5             6             TANKS NUMBERED
21 1             2             5             6            TANK NAME PLATE
22 1             2             5             6            INSULATION OPTION FOR CLIENT
23 1             2             5             6             MIXER NOZZLE ON TANK WALL
24 1             2             5             6             AIR SPIDERS ON TANK FLOOR
25 3 3 HEATING COILS CAPABLE OF RAISING 50 DEG F IN 8 HOURS
26 1 SUITABLE FOR LATER USE AS ASPHALT TANK: 350 DEG F NOTE 4

NOTE 1
FLOATING ROOF ONLY REQUIRED INITIALLY IF REFERENCED STDS REQUIRE. IF FIXED ROOF INITIALLY, TANKS MUST
BE SUITABLE FOR LATER ADDITION OF INTERNAL FLOATING ROOF
NOTE 2
CONCESSIONAIRE TO ADVISE IF DOMES REQUIRED ON EXTERNAL FLOATING ROOFS. CLIENT TO BE GIVEN OPTION
IF COMES NOT REQUIRED
NOTE 3
IN THE EVENT OF A CONFLICT BETWEEN THE ABOVE REQUIRMENTS AND ANY APPLICABLE TANK STANDARD, 
THE MORE RESTRICTIVE WILL GENERALLY GOVERN. THE CONCESSIONAIRE MUST ADVISE THE CLIENT OF ANY  CONFLICTS
NOTE 4
THE TANK DESIGNED FOR LATER USE AS ASPAHLT TANK AT 350 DEG F DOES NOT NEED INSULATION INITIALLY
THIS TANK MUST BE ONE OF THE TANKS WITH COILS AS NOTED IN ITEM 25
THIS TANK MUST HAVE BLOW OFF HATCH ON ROOF
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DBM

HONDURAS DBOT PRODUCTS TERMINAL TABLE 9
ESTIMATED LOADING RACK CAPACITIES
ALL GRADES

PLANNED RACK
GROWTH THROUGHPUT TRUCKS/ HOURS/

BBLS/ YR BBLS/ DAY FACTOR BBLS/ DAY US GAL/DAY DAY DAY
CONSUMPTION RATES

AVGAS 100,000       274            125% 342                14,384          1.8          0.9

PREM MOGAS 2,600,000    7,123         125% 8,904             373,973        46.7        23.4

REG MOGAS 125,000       342            125% 428                17,979          2.2          1.1

DPK -            125% -                 -                -          0.0
JET 550,000       1,507         125% 1,884             79,110          9.9          4.9

DIESEL 4,500,000    12,329       125% 15,411           647,260        80.9        40.5
FUEL OIL 6,300,000    17,260       125% 21,575           906,164        113.3      56.6

TOTAL CLEAN 7,875,000    21,575       125% 26,969           1,132,705     141.6      70.8
TOTAL BBLS 14,175,000  38,836       125% 48,544.5      2,038,870     254.9    127.4

TRUCK DAILY EST ACTUAL
BAY HRS HRS/BAY # BAYS 3 BAYS

OCTANE RACK 25.4 10.0 2.54 3 AVG GALS/TRUCK 8,000         
HRS/TRK AT RACK 0.50

DISILLATE RACK 45.4 10.0 4.54 5 GALS/BBL 42
TIME AT RACK FILLING 70%

FUEL OIL 56.6 10.0 5.66 6 FILL TIME/TRUCK: MINUTES 21.0
MINIMUM GAL/MIN EACH BAY 381.0

TOTAL # BAYS 14

OCTANE RACK 3        TOTAL BAYS
2         PIPED FOR AVIATION GASOLINE
3         PIPED FOR PREMIUM MOTOR GASOLINE
3         PIPED FOR REGULAR MOTOR GASOLINE

DISTILLATE RACK 5            TOTAL BAYS
2             PIPED FOR DPK/ JET
5             PIPED FOR DIESEL

FUEL OIL RACK 6        TOTAL BAYS
TWO SEPARATE LINES TO ALL FUEL OIL BAYS

NOTES; 
1 CONCESSIONAIRE TO DETERMINE LINE SIZES AND PUMP CAPACITIES TO ACHIEVE THESE LOADING RATES
2 TARGET ALL CLEAN PUMPS TO BE SAME SIZE
3 AT LEAST TWO SPARE CLEAN PUMPS TO BE INSTALLED
4 AT LEAST ONE SPARE DIRTY PUMP TO BE INSTALLED
5 IN THE EVENT OF A CONFLICT BETWEEN THE ABOVE REQUIRMENTS AND ANY APPLICABLE TANK STANDARD, 

THE MORE RESTRICTIVE WILL GENERALLY GOVERN. THE CONCESSIONAIRE MUST ADVISE THE CLIENT OF ANY  CONFLICTS
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OPERATING PHILOSOPHY MEMORANDUM: 

HONDURAS DBOT PRODUCT IMPORT TERMINAL 
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Introduction 
The new products import terminal serving Honduras is to be constructed on the Atlantic coast of 
Honduras, in Puerto Castilla, Department of Colón, Honduras, C.A. In this proposed Design, 
Build, Operate and Transfer Project (DBOT), the client is the designated Representative of the 
Government of Honduras (GOHR).  The private sector partner will be the winner of the 
solicitation.  This party will design, build and operate the Terminal and Supporting Facilities in 
the Concession Period and is referred to as the Concessionaire. 
 
This Operating Philosophy Memorandum (OPM) is part of Schedule 1 of the Project Solicitation 
which covers the Scope of the Project, and the applicable Standards and Specifications.  
 
The Terminal operating philosophy has two primary purposes: 

• It is intended to show the Front-End Engineering Design team of the parties interested in 
responding to the Solicitation Package the operating basis and management rationale 
for all of the Terminal facilities. This will help flesh out and qualify the Design Basis 
Memorandum (DBM), and provide guidance for completion of the sizing/ specifying/ 
setting limits in the Terminal design. 

• It is intended to be used to guide the business planning basis for the Concessionaire so 
that the technical design basis matches the Terminal’s planned business objectives.  

 
In the event of a conflict or the need to resolve an issue not adequately addressed between the 
DBM and the OPM, the problem should be discussed with the GOHR.  The DBM and/or the 
OPM can then be modified as required by the GOHR to resolve the conflict and/or provide an 
adequate design basis.  
 
In all cases, if the Concessionaire has suggestions for a better standard or more efficient way to 
achieve the requirements of the GOHR, the Concessionaire is invited to open the discussion 
with the GOHR in interest of efficiency for both parties. 
 
There are a variety of procedures, terms and conditions that the Concessionaire must formally 
confirm with the GOHR prior to the finalization of the Agreement that are discussed in this OPM. 
Documentation is required in the Agreement schedules. 
 
 

1. Terminal Project Objectives 
In seeking the Project to provide the new Terminal and Supporting Facilities, the GOHR has 
the following objectives: 
 

a. Support the country objective of strategically positioning itself through 
investments, enabling legislation and regulations, and promotion of most 
competitive practices in all aspects of the petroleum market serving the country 
to obtain long-term, least-cost petroleum product supplies for the country in a 
reliable and efficient manner. 

 
The specific objectives for the DBOT Terminal Project therefore are: 
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b. Provide the country of Honduras with a new products import terminal capable of 
receiving, storing and dispatching the country’s import product requirements in a 
safe, efficient and reliable manner, consistent with sound environmental 
practices, for the long term within the parameters of a carefully planned, 
conscientiously executed and systematically controlled management plan which 
begins at the time the contract is awarded for design, and continues through to 
the end of the Concession Period.  

c. Ensure that the Project facilities are readily and consistently available to receive 
cargo provided by the winner(s) of the product supply solicitations periodically 
awarded by the GOHR, store these products until dispatch, and then dispatch 
them based on demand requirements.  

d. Ensure that ownership or management of the Project facilities will not be used in 
any way to restrict competition for import product supplies through refusal to 
allow receipt, storage or dispatch of such products, or from demand for different 
fees to different product importers, or as a result of operating the facilities in a 
way that does not support long-term, sustainable least-cost supplies for the 
country. 

e. Obtain the Project funding as well as the expertise for Designing, Building, 
Operating, Managing and Maintaining the facilities from the Concessionaire from 
award of the Contract through to the end of the Concession Period. 

f. Obtain the use and eventual ownership of the Project facilities based on fees 
which amortize the Concessionaire’s investment, compensate for operating costs 
and provide the Concessionaire with a reasonable profit for participating in the 
Project. 

 
2. Concessionaire Expertise 
It is essential that the Concessionaire bring to the Project the expertise required to 
effectively manage the Project from the award of the Contract through to the end of the 
Concession Period. In this regard, the Concessionaire will be the primary advisor to the 
GOHR for:  

a. Design of the facilities to help ensure that the GOHR obtains the facilities 
required to meet its objectives,  

b. Construction of the  facilities consistent with industry practices to permit a reliable 
service life well beyond the Concession Period,  

c. Maintenance of the facilities that is consistent with a long-term reliable project 
life, and 

d. Management of the Project, while working effectively with the GOHR to plan, 
execute and control all aspects of the Project to achieve the GOHR’s objectives 

 
3. Transparency and Accountability 
The GOHR intends to have a relationship with the Concessionaire that is as transparent as 
possible and that will have standards for accountability with joint, ongoing evaluation of 
performance and requiring immediate corrective action when performance fails to meet 
expectations.  The Concessionaire will propose an overall management system prior to the 
finalization of the Agreement. The management system will be defined in the Schedules of 
the Agreement, and updated from time to time as required. The minimum requirements of 
the GOHR for transparency and accountability are summarized below: 
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a. All agreements with the Concessionaire will be published. 
b. The GOHR and the Concessionaire will meet periodically to review the Project, 

beginning in the design phase and extending to the end of the Concession 
Period.  In no case shall the interval between management reviews exceed three 
(3) months. 

c. Periodic (monthly) management reports by the Concessionaire will be published. 
Content and format to be by mutual agreement. 

d. The Concessionaire will provide, at its cost, one or more internationally accepted, 
third-party inspection companies to:  

i. verify the design,  
ii. inspect the construction methodology,  
iii. test and inspect the installed/ constructed facilities,  
iv. certify facilities  suitability for the intended purpose,  
v. witness the planned inspection, testing, maintenance of all facilities and 

equipment during the life of the Project,  
vi. renew certificates for facilities and equipment for safety and suitability for 

continued use, and 
vii. Periodically audit the plans, records, and performance of the 

Concessionaire’s operations. 
e. The Concessionaire will propose such third-party services as part of its 

comprehensive management plan from time to time. 
f. It is required that the Concessionaire obtain ISO certifications with an 

internationally recognized body for its management system in regard to the 
Terminal Project which effectively ensures that the Concessionaire is planning, 
operating and stewarding the Project consistent with GOHR objectives and 
requirements.  

i. This certification is to be obtained at the Concessionaire’s cost within a 
year of the start of construction. 

ii. The ISO certification must remain in effect through the Concession 
Period. 

g. The Concessionaire must establish a record-keeping system which fully 
documents all of its plans, activities and records of its investments, costs, 
operations, planned maintenance, training, safety records, environmental 
compliance records and all other activities undertaken in support of the Project.  

i. These records must be readily available to the third-party inspectors 
designated by the Concessionaire and the GOHR, and to the GOHR until 
the end of the Concession Period.  

1. At the end of the Concession Period, these records will become 
the property of the GOHR. 

2. At least one copy of the system must be kept off-site for security 
reasons. 

3. Copies of all paper files and records  must exist in electronic 
format. 

h. The Concessionaire will propose a system of reporting on regular intervals to the 
GOHR that satisfies the requirements of the GOHR, and that will be changed 
from time to time to meet changing conditions. This would include, but not be 
limited to, status reports for inventory, recent dispatch, planned maintenance, 
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safety, training, environmental reports, planned inspections, losses and basis for 
billing of fees. 

i. The GOHR will have full access to the Concessionaire’s plans and records and 
may use the services of a different third-party expert, at its own cost, to review 
and advise the GOHR regarding the comprehensiveness of the Concessionaire’s 
plans, the effectiveness of its management systems and the completeness of its 
records. 

j. To the extent that any third-party reviews and audits or management reviews by 
the Concessionaire and the GOHR determine that the plans and practices of the 
Concessionaire are not consistent with the established ISO practices, or not 
effective, or not consistent with general industry best practices, the 
Concessionaire will correct the deficiencies and become compliant as required 
as quickly as practical. 

 
4. Safety Considerations 
While it is clear that the GOHR desires to have an ongoing proactive relationship with the 
Concessionaire for the life of the Agreement to protect and ensure its interests in the 
venture, it must be understood by all concerned that: 
 

a. The Concessionaire is at all times responsible for the safety of the personnel on 
the Project site and engaged in any operation for the Project; is responsible for 
the safe design, construction and use of all facilities; and, when product is stored 
in the Terminal, is responsible to protect, maintain in the condition received and 
act to avoid loss of any sort while such product is in the custody of the 
Concessionaire. 

b. The Concessionaire has and will always maintain the right and responsibility to 
deny access to the Project site, or to any area within the Project site, at its sole 
discretion to preserve the safety of individuals, equipment and product.  

c. The Concessionaire will also always have the right and responsibility to restrict 
activities, control conduct, insist on minimum training and require protective 
clothing or equipment for any party inside the secure area of the Project site, as it 
requires, and to deny access or require immediate departure of any parties found 
to not be in compliance  

d. The Concessionaire also has the right and responsibility at all times to restrict the 
nature and quantities of personal effects, equipment, goods and material to be 
brought in to the Project secure area, by any party, for any reason, at any time. 

e. It is expected that the Concessionaire will establish and periodically review and 
update a safety manual for the Project and have this available prior to the start of 
Construction. 

 
 
 

5. Security Considerations 
The Concessionaire is expected to secure the Project site prior to the start of construction, 
and maintain security of the Project site through the life of the Agreement. 
 

a. The security system established by the Concessionaire will be in all respects 
ISPS (International Ship and Port Security) compliant and the initial audit and the 
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security planning will be conducted by and certified by internationally recognized 
parties authorized to perform these services. 

b. Full ISPS compliance must be demonstrated by the Concessionaire to the 
satisfaction of the GOHR prior to the start of operations, and must be maintained 
throughout the Concession Period. 

c. The Concessionaire will arrange for all audits, tests and inspections of its security 
plan, and ensure that all personnel understand, are appropriately trained for and 
comply with their area of responsibility in the security plan. 

d. The security plan for the Terminal will include the designation of a marine 
restricted area, with actual dimensions to be agreed with the GOHR as a marine 
security zone. Notices to mariners will be issued by the GOHR and the 
Concessionaire to alert all vessels that entry into the marine restricted zone 
without specific prior approval of the Concessionaire will not be permitted. The 
GOHR will endeavor to enforce these restrictions using appropriate military or 
police forces. 

e. The Concessionaire must also provide its own security for the protection of the 
funds collected from the sale of revenues at the rack, which at current pricing 
levels would exceed USD 5 million per day. 

 
6. Environmental Protection Considerations 
It is understood by all parties that much of the area surrounding the proposed Project site is 
undeveloped and in a natural state.  Some of the area is now or in the future may be 
designated as guarded preserves. 
 

a. It is the intent of the GOHR that the Project be planned, implemented and 
stewarded consistent with best international practices to preserve and protect the 
area from environmental damage during construction and operation. This would 
include, but is not limited to, minimizing any destruction of natural conditions 
during construction and minimizing the risk of any escape of oil, chemicals or 
other contaminants from the facilities to the environment during operations. 

b. To accomplish the intent of the GOHR, the following is understood by all 
concerned: 

i. The Concessionaire will be responsible for securing the appropriate 
environmental assessments required for the Project. 

ii.  The Concessionaire will be responsible for implementing procedures, 
practices and investments, as required, or that the Concessionaire judges 
to be necessary, to fully comply with the criteria agreed with the GOHR to 
protect and preserve the environment at the time the environmental 
permit was obtained. 

iii. The Concessionaire will also remain responsible for ensuring that 
operating conditions remain consistent with or exceed the conditions of 
the environmental permit for the life of the Agreement.  

iv. The Concessionaire will also remain responsible for mitigation or 
remediation of all conditions damaging to the environment as a result of 
any failure to fully comply with the agreed environmental guidelines and 
standards. 
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v. Periodically the GOHR and the Concessionaire will review the 
environmental permit requirements to confirm that the Concessionaire is 
in full compliance.  

vi. To the extent that at any time the Concessionaire is found to be non- 
compliant, the Concessionaire will identify the probable cause or causes 
for non-compliance and then propose and implement corrective actions to 
rectify the non-compliance and establish measures to reduce the risk of 
any reoccurrence. 

vii. The Concessionaire will continuously monitor releases of gases, vapor or 
other pollutants to the air, and oil, chemicals or other contaminants to the 
sea and/or to the ground. In the absence of any applicable or less 
stringent local rules or regulations for this purpose, or lack of specific 
language or lower requirements in the environmental permit in this 
regard, the Concessionaire will be guided by the practices required for the 
State of Texas, U.S., even if these practices exceed those established in 
the environmental permit. 

viii. The Concessionaire will establish an environmental base line of 
conditions at the Project site prior to the start of construction, then update 
this baseline at the end of construction and then at least yearly thereafter 
even if this exceeds the requirement of the environmental permit.  The 
Concessionaire is to make these baseline reports available to the GOHR.  

c. The Concessionaire remains responsible at all times to report any violations of 
the environmental permit conditions to the appropriate authorities. 

d. The Concessionaire will remain responsible for the payment of any fines as a 
result of pollution incidents and costs associated with mitigation or clean-up of 
any pollution to the Project site and surrounding areas caused by the actions or 
inaction of the Concessionaire. 

 
7. Operating Flexibility Considerations 
Operating flexibility is crucial to successful operations. The design of the facilities and the 
way the facilities are to be utilized must target flexibility and ease of change to ensure that 
the Terminal and Supporting Facilities efficiently accommodate changing conditions. The 
following summarizes some of the conditions requiring flexibility, to illustrate the 
requirement, but not limit the application. 
 

a. The design of the tanks is intended to allow the Concessionaire to readily swing 
most of the tanks from or into any type of clean product service. 

b. The manifold systems in the Terminal must allow the interconnection of all clean 
tanks to allow the change of service and ready transfer from one tank to another, 
or draw on any tank by pumps serving the rack. 

c. All tanks that could be used for jet fuel service must have the ability to circulate 
between tanks for particulate matter (PM) remediation and/or circulate internally. 

d. Tanks and lines in primary aviation product service have to have double blocks 
and by-passes or the ability to insert blinds to ensure product quality. 

e. All lines to and from the berth have to be designed to facilitate pigging, and all 
pipelines in the Terminal have to be accessible for flushing and/or cleaning to 
allow rapid change of service. 
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f. The required receipt of product into tankage is to be four (4) times the initial 
product throughput basis as growth and swings are expected. 

g. The design basis for the loading rack is conservative to allow at least two 
hundred and fifty percent (250%) of the initial throughput before additional 
investment is required.  

h. The berth planned utilization is under thirty percent (30%) with the expected 
class of vessels and should be able to perform up to fifty-five percent (55%) of 
planned utilization before additional capacity is required. 

i. The main berth is being constructed to accommodate the load of one hundred 
and twenty thousand (120 k) sdwt vessels. 

j. The main berth has to be able to receive vessels as small as twenty thousand 
(20,000) sdwt at the main berthing area, and vessels as small as five thousand (5 
k) dwt and or forty thousand barrel (40,000 bbl) barges adjacent to the main 
berth. 

k. The berth has to be able to take the load of two stacked one hundred and twenty 
thousand (120,000) dwt vessels if required. 

l. Lighter fenders and hoses will be on hand for ship-to-ship lightering in the bay or, 
as noted above, stacked at the berth. 

m. The berth has to have space for accommodating the mooring of at least two (2) 
tugs, with vessels at the main berth and the small vessel or barge combination 
simultaneously. 

n.  The pipelines are to be designed using worst-case specific gravity, viscosity and 
temperature for the heaviest clean product (diesel) and fuel oil products. 

o. The pipelines from the berth will also be sized to allow no more than twenty-four 
(24) hours of pumping time for the largest expected cargoes. 

p. Pipelines to/ from  the berth will be capable of pigging within the physical 
constraints noted in the DBM. 

q. Pipelines to/ from the berth will be capable of being looped to facilitate flushing. 
r. Pipelines to/from the berth have back up. 
s. Pumps in the loading rack pump room have a common backup and the clean 

pumps can be swung into any service by selective use of the manifold. 
t. The pump room and loading rack are covered to allow 24/7 operations under 

most weather conditions. 
u. Lighting is to be provided to permit 24/7 operations and work in all areas of the 

Project site. 
v. Every product going to the rack is to be piped for dispatch from at least two (2) 

loading bays. 
w. The Concessionaire is to generate its own electricity requirements with one 

hundred percent (100%) back-up system. 
x. The demand for motor gasoline will swing between Regular and Premium. It is 

expected that, over time, the relative ratio between the two (2) grades will 
reverse from. 10/90 to 90/10. 

y. The demand for fuel oil will vary widely as it serves to support thermal power 
generation which is only produced as a backup to hydroelectric power 
generation. 

z. Tank cleaning to preserve product quality will be a relatively common activity. 
 

8. Throughput 
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The starting level of throughput for all grades is shown on Table 1.  As noted, these 
volumes are expected to grow as well as swing up and down over time and/or change from 
one grade to another as is the case with Premium and Regular gasolines.  

a. Even a slow growth of two percent (2%) per year will result in a nineteen million 
barrel (19 million bbls) per year load by Year Fifteen (15) of the Project.  

b. Other considerations and market conditions could generate that level of growth in the 
first year. 

c. Actual delivery of product may be on vessels with just one grade, two (2) or more 
similar grades (Premium and Regular motor gasolines, for example), or with three (3) 
or more incompatible grades of oil on the same vessel. 

 
9. Terminal Manifolds/ Pump Room  
The Terminal manifold is also key to Terminal operations flexibility and will allow full swing 
use opportunities for all of the tanks, as the suction and discharge lines can be 
interconnected as required for changes in service and/or multiple-grade handling for clients. 

a. The Terminal manifold is to be designed to allow the pumps in the pump room to 
take suction from any tank and pump product to any tank.  

b. This is to include taking suction and re-circulating back to the same tank.  
c. Each tank will have a low suction/ sump drain line to allow last-drop stripping, a 

high suction to allow operations to proceed without removal of a water or sludge 
layer in the bottom of the tank and a fill line.  

d. The suction and fill lines for each tank will run between the tank and the Terminal 
manifold.  

e. The Terminal manifold will connect each tank’s suction to a fill line for the loading 
rack.  

f. All valves to be numbered. 
g. Operations will maintain a shift log of all opened and all closed valves.  
h. All operating plans, cargo transfer and blending will include a summary of all 

valves to be opened and closed. 
i. The heater, if installed, and any exchangers will be integrated with the Terminal 

manifold to allow the heat exchangers to heat product from the two (2) tanks with 
hot boxes simultaneously. 

j. Tankers discharging at the vessel berth can discharge into more than one tank at 
a time, on a planned basis, with a supervisor assigned to monitor and/or control 
tank levels at all times.  This flexibility in the discharge tank lineup will be 
possible using the Terminal manifold. 

k. No automatic shutoff valves can be installed in the lines to/from the berth to the 
tank manifolds that could be used to shut off the discharge from a vessel prior to 
shutting down the vessel discharge pumps. 

l. All tank instrumentation, pressure gauges, and pump on and off controls will be 
transmitted to the central Terminal control room. 

m. The control room will be manned on a 24/ 7 basis. 
n. The pumps serving the loading rack are to be used for inter-terminal, tank-to-tank 

transfers, again using the Terminal manifold, or in-tank product circulation 
without going through the manifold system. 

o. The operations basis will be that any tank can be filling or being drawn down, but 
not both at the same time unless it is on internal re-circulation and isolated from 
all other tanks.  
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10. Control System Capability 

a. The instrumentation and computer-based Terminal data management system will 
be able to support at least the following: 

i. Providing Terminal information to remote offices via internet (GOHR and 
third-party inspector, main clients and office of GOHR suppliers) 

ii. Reports and data to be available to others in standard formats, 
downloadable to MS Office and other standard programs. 

iii. Real time and historical reports by tank, by product, by time. 
iv. Tank temperatures at multiple levels suitable for reporting net volume at 

60 deg F. 
v. All Terminal product transfers: flow rates to and from vessels with 

summary of cargoes received over time, by grade, with record of tanks 
used for transfer and to the loading racks, with reconciliation of tank truck 
ullage volumes versus volumes reported to be loaded. 

vi. Gross and net standard volumes. 
vii. Water level in tanks. 
viii. Alarm reports, access to an active alarm, alarm to be audio and visual, 

alarm tool summary to help operator respond to alarms, and history of 
alarms. 

ix. High and high-high level tank reports. Connection to the loading rack 
documentation room with real-time access to all loaded truck information, 
and copies of load tickets. 

x. Summary of products dispatched by client over time, by truck, with truck 
numbers, owner, and driver information. 

xi. Daily tank openings and closings. 
xii. Port logs of all ships at the berth. 
xiii. Loss reports by grade, by tank, and by time period. 
xiv. Ship-shore reconciliation and tank/ truck  reconciliations. 
xv. Leak detection reports per tank, based on static or continuous tank level 

analysis. 
xvi. Confirm total throughput for any period of time for fee basis. 
xvii. Confirm shell capacity on-line for fee basis. 
xviii. Estimate tank emissions. 
xix. Tank strap tables. 
xx. Tank, equipment and facilities planned maintenance. 
xxi. Inspection, Testing, Maintenance and Repair logs. 

 
11. Maintenance Philosophy 
The GOHR intends to operate this facility over a thirty-plus (30+) year period and expects to 
maintain the facility consistent with industry standards. 

a. The  Concessionaire’s design team is to advise its recommendations, plans and 
any reasonable options for:  

i. cathodic protection,  
ii. paint types, and application basis, 
iii. coatings,  
iv. chemical treatment process to reduce the risk of corrosion, and  
v. any corrosion allowances inherent to the facility or equipment. 
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b. The above recommendations are to cover  all equipment and onshore and berth 
facilities prior to the finalization of the design for the Project, and the basis 
selected will be incorporated into the design basis, the control mechanisms and 
planned testing and inspection programs.  The Concessionaire will also confirm 
the applicable standards employed. 

c. It is required that there are no unexpected losses of services, equipment 
outages, or major renovation investments during the life of the Project which 
could be avoided with a conscientiously applied program by the Concessionaire 
for inspection, testing, maintenance, and repair during the Concession Period. 

d. It is also a requirement that the Concessionaire identify prior to the award of the 
Contract any major planned renewals, renovations or replacements of facilities or 
equipment during the life of the Agreement, or expected within five (5) years after 
the end of the Concession Period, based on its experience and that of industry 
for similar facilities. 

e. The Concessionaire is expected to establish and implement a comprehensive 
planned maintenance and repair (M&R) program that would cover the Project 
through the end of the Concession Period. This planned M&R program would 
also include reported deficiencies, breakdowns, and repairs required in addition 
to the planned M&R work list.  Work items on the list would be assigned a unique 
code and tracked through to completion.  Until completion, the work list would 
advise priority of the work, intended plans for resolution and the need for and 
status of any parts and equipment.  These reports would be available to the 
GOHR on a monthly basis. 

 
12. Supply Management Consideration 

a. The Concessionaire will be expected to work closely with the GOHR in managing 
the overall levels of supplies in the Terminal to help ensure efficient deliveries, 
predict earliest available ullage levels for import cargo deliveries and help 
establish estimated off-take patterns to help ensure there is no stock-out for any 
petroleum consumers. It is believed that the level of this assistance will exceed 
the normal duties of a commercial Terminal operator.  These duties will also vary 
significantly depending on the overall level of throughput.  For these reasons, the 
GOHR is proposing that a fee be paid to the Concessionaire to compensate for 
the time, effort and expertise involved in providing this extraordinary supply 
management assistance over the life of the Agreement. 

b. It is expected that the Concessionaire and the GOHR will agree on a service 
arrangement to be documented in the Agreement schedules that accomplishes 
the following: 

c. Sets up a regular planning cycle involving senior members of both parties to 
review recent off-take patterns versus last forecast, confirm overall level of 
inventories, predict run-out dates if no supplies are imported, consider possible 
supply options proposed by the supplier, review delivery schedules established in 
the last meeting, and establish an updated planned delivery cycle for the next 
thirty (30) days which meets demand requirements and reduces the risk of vessel 
bunching at the berth. 

d. This 30-day plan would serve as the basis for the GOHR to commit to its supplier 
for cargo deliveries and for the supplier to begin to nominate vessels to the 
Concessionaire for the deliveries. 
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e. The management review would also look at the upcoming sixty to one hundred 
and eighty (60- to 180-) day time period to establish trends in demand, and 
review Terminal M&R plans which may limit facilities availability at any time. 

f. A separate topic will also be the potential use of inventories to delay the need for 
purchases in a “spiked” market, or build inventories in a “dipped” market.   

g. The parties will also review the status of all outstanding claims, and forecast the 
possible outcome of claims against either party.  This would include demurrage 
claims, quality claims, and quantity claims as these are supply-related. 

h. The Concessionaire will take the lead in developing the response to all claims for 
demurrage, quality and quantity from any party, proposing any settlement basis,  
and stewarding such claims to their logical completion. 

i. The Concessionaire will also maintain a FIFO (First In First Out) inventory basis 
for the GOHR’s consideration, with the delivered pricing of all inventory still in the 
Terminal to help guide the GOHR’s pricing basis to client’s buying products 
dispatched from the Terminal.  

j. The intent is that the GOHR will always know what its “ revenue neutral” rack 
pricing basis is, based on one hundred percent (100%) timely recovery of the 
cost of imported products.  

 
13. Revenue Collection Service  
It has been discussed elsewhere that the Concessionaire will be requested to collect the 
revenue from sales of product dispatched from the Terminal.  It is expected that the GOHR 
and the Concessionaire will reach an agreement for these services and that this will be 
documented in the Agreement schedules.  The following key points summarize the 
expectations of the GOHR in this regard: 
 

a. This serves to guarantee the Concessionaire ready access to funds   from which 
to pay itself the Terminal fees.  

b. It also serves to relieve the GOHR of the administrative burden of this obligation.  
c. The compensation to the Concessionaire for this service will be included in the 

Throughput Fee, as the level of work will be directly related to the level of 
throughput.  

d. Initially it is expected that the payments for all products dispatched from the plant 
will be on a cash basis at the time of loading the product on the tank truck.  

e. At some point in time, the GOHR may establish credit terms for some clients and 
the Concessionaire will be advised of these arrangements when and if they 
occur. 

f. The GOHR will control the price at the rack based on the advice of the 
Concessionaire regarding the cost of existing inventories. 

g. The sales price will include the recovery of supply costs, the fees due to the 
Concessionaire, duties and taxes on the product imposed by the GOH, and any 
gain or loss that the GOH may elect to take on the transaction.  

h. The Concessionaire will maintain a running account of all revenues collected, 
traceable to each tank truck transaction, a forecast of fees it intends to retain, the 
balance between fees retained and actually due and the schedule of funds 
collected versus deposited into the accounts designated by the GOHR for 
deposit of net revenues after fees. 
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i. It is expected that the Concessionaire will make available the cash for deposit of 
all collected funds in no more that forty-eight (48) hours after collection as 
directed by the GOHR. 

j. The GOHR will provide for transfer of funds from the Concessionaire location to 
the bank to be used for this purpose, and will bear all risk from the time of 
collection from the Concessionaire in the Concessionaire’s secure area.  

k. The Concessionaire bears the risk of loss of funds while in its possession and will 
carry insurance for this risk. 

 
 

14. Vetting of Vessels  
The Concessionaire will recommend to the GOHR the vetting standards to be used to 
control the quality and safety of the vessels to be allowed to arrive at the Terminal berth and 
be involved in petroleum cargo transfers. These recommendations will reflect general 
industry practices and be reasonably consistent with the vetting requirements for other port 
operators in the region who have demonstrated that they are seeking to operate to 
recommended industry standards. These vetting standards will be published as part of the 
Concessionaire’s berth operating guidelines. The GOHR will have the right to require more 
restrictive vetting standards than those proposed by the Concessionaire. 

 
The following describes the intention of the guidelines for allowing vessels to call at the 
Project facilities from the perspective of the GOHR: 

a. All vessels must be nominated to the Concessionaire and approved by the 
Concessionaire prior to arrival and acceptance. 

b. All vessels must have on board all current certificates required for their class and 
service, including ISPS.  

c. All vessels must have pollution insurance consistent with industry guidelines and 
those established jointly by the Concessionaire and the GOHR. 

d.  In general, the Concessionaire will require evidence of vetting of the vessel by 
one or more multinational oil companies and/or current USCG certificates.  

e. Vessels with unresolved conditions of class, recent history of fines and detention 
by Flag State or Port State Authorities, or unresolved issues reported in SIRE, 
will not be allowed to berth unless it can be shown that the issues are resolved to 
the satisfaction of the Concessionaire. 

f. An up-to-date IINTERTANKO Q88, latest version, must be provided to the 
Concessionaire at the time the vessel is nominated. 

g. All vessels must have an operational IGS and the system must remain in service 
while the vessel is at the Terminal facilities. 

h. All Terminal and ship operations must be compliant with OCIMF’s ISGOTT 
(International Safety Guide for Oil Tankers and Terminals). 

i. It is expected that the Concessionaire will also elect to impose an age limit of 
twenty (20) years on all vessels nominated. 

j. The Concessionaire must have reasonable expectations that the nominated 
vessel will perform its obligations in a safe, efficient and timely manner based on 
all the information available to the Concessionaire at the time the vessel is 
nominated. 



SUROIL INC 
HONDURAS DBOT PRODUCT IMPORT TERMINAL  

 
Page 15 of 24 

16 060614 Honduras DBOT Operating Philosophy v08 

GOH-DBOT-VS01 
 

k. The Concessionaire will also publish guidelines for the acceptance of vessels 
and the management system that will be in place during the course of ship 
operations at the Terminal facilities (consistent with ISGOTT). 

 
 

15. Control of Cargo Transfers to and from Terminal Facilities 
It is expected that the Concessionaire will establish operating guidelines to achieve at 
minimum the following, and as noted above these guidelines will be published. 
 

a. The Concessionaire will have a cargo discharge coordinator who will manage all 
cargo discharges into the Concessionaire’s facilities or under the control of the 
Concessionaire’s lightering operations if the cargo is not to come ashore.  

b. This coordinator will plan all discharges with the vessel master and set up 
controls with the vessel master in all cases consistent with latest version of 
ISGOTT. 

c. The Concessionaire will not permit the installation or use of any valves in the 
pipeline system serving the berth that can be operated remotely or automatically.  

d. All valves are to be manually opened and closed on command of the cargo 
coordinator. 

e. Operating guidelines will clearly establish that Terminal valves will not be shut 
against operating ship’s pumps, or ship valves against operating Terminal pumps 
in the case of cargos being loaded. 

f. Radio communications will be established and maintained with the vessel master 
from the time commencement of entry throughout cargo transfer operations and 
departure from the berth. 

g. The Terminal pre-operations plan will indicate what valves are to be opened and 
closed during the course of cargo transfers, in what sequence and approximate 
time for operations, what tanks are to be employed and what level changes are 
expected in these tanks and when.  

i. The schedule for valve position changes and tank management will then 
be updated periodically throughout the cargo transfer process by 
Terminal and vessel personnel. 

ii. All tank levels, valve positions and pumping rates will be monitored 
through the Terminal’s central control room. 

h. In a similar manner, the vessel master will be required to provide a detailed plan 
of operation indicating lines to be used, tanks to be drawn down or loaded, and 
approximate rates and time estimates for all activities.  

 
16. Control of Vessel Access to and Use of Terminal Berth Facilities  
Consistent with the earlier requirement that the Concessionaire has the right and 
responsibility at all times to protect the personnel at the Project site, the facilities and 
equipment, and the products in the custody of the Concessionaire, the Concessionaire is 
expected to set up guidelines to achieve the following: 
 

a. The vessel berth(s) will be used to discharge or load petroleum product cargoes 
under the control of the Concessionaire.  

b. These facilities will not be used for extended long-term mooring of vessels.  
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c. Vessels must be fully operational, seaworthy and fit for immediate departure prior to 
being allowed to berth.  

d. No maintenance work will be permitted at the berth that would result in the vessel not 
being ready for immediate departure in the event of an emergency.  

e. No hot work will be routinely permitted on any vessel at the berths.  
 
The following guidelines are to be set up in the operating regulations for the Terminal to 
ensure that the berth is only occupied for short periods of time, on a planned basis. Most 
importantly, vessels will not be permitted to weather a storm at the berth facilities 
with expected winds in excess of 35 knots. 
 

f. The Concessionaire will have the right to reject any vessel at the time of nomination, 
at the time of arrival, or during the course of cargo transfer at the Terminal if, in the 
sole reasonable opinion of the Concessionaire, the vessel is not compliant with 
established industry standards or not in possession of all required certificates, or 
poses an unacceptable risk for escape of oil to the sea or other safety 
considerations.  

g. To the extent that the Concessionaire rejects vessels that have not yet been berthed, 
such vessels will not be allowed to berth unless or until the deficiency is corrected to 
the Concessionaire’s satisfaction. Delays, costs and liabilities for such rejection will 
remain the responsibility of the vessel or client.   

h. If the Concessionaire rejects a vessel already at the berth, the vessel will be required 
to stop all operations, disconnect under the supervision of Terminal personnel and 
vacate the berth.  The vessel will not be allowed to return to the berth or restart 
operations unless or until the deficiency that caused the rejection is resolved to the 
Concessionaire’s satisfaction.   

i. The Concessionaire will have the right to notify the appropriate authorities regarding 
any observed or suspected vessel deficiency.  

j. To the extent that a vessel has mechanical problems that would prevent it from 
maneuvering under its own power, or any situation which would cause it to be 
unseaworthy, the Concessionaire will have the right to have the vessel removed from 
its facilities as expeditiously as possible. All costs, risks, and liabilities are for the 
account of the vessel owner or client.  

k. If any vessel is arrested by any party, including the Concessionaire, while the vessel 
is at the berth, the Concessionaire will have the right to seek to have the vessel 
moved by the authorities as expeditiously as possible.  All costs, risks and liabilities 
for the vessel owner or client. 

l. The Concessionaire will be required to recommend minimum conditions for tug and 
launch support for the vessel during mooring and unmooring.  The vessel master 
may elect to exceed these minimum requirements as he determines is necessary. 

m. It is expected that the Concessionaire will constantly monitor regional weather 
conditions and use this information to safely guide his operating decisions. 

n. It is expected that the Concessionaire will establish a system of working with vessel 
agents, inspectors, customs, immigration and other vessel visitors which 
accommodates their requirements within guidelines acceptable to the 
Concessionaire. 

 
17. Hoses at Berth 
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To the extent that cargo transfer hoses are employed, the following summarizes the 
expectations of the GOHR: 

a. The hoses will be purchased, stored, installed, tested, inspected and used 
consistent with OCIMF guidelines. 

b. The Terminal will maintain an inventory of hoses sufficient to support the 
operations, as well as lightering and across-the-deck transfers of product: one full 
string of each diameter. 

c. Hoses will be no larger than twelve (12) inches in diameter to facilitate lifting, 
single skin, no longer than thirty (30) feet, electrically discontinuous. 

d. The Terminal will not employ breakaway couplings on the hoses. 
e. Hoses will be neoprene-lined to allow service with high aromatic content 

products. 
f. Hoses will be lifted by the vessel’s crew under the supervision of the Terminal 

supervisor, and connected by Terminal staff or service employees under the 
direction of the Terminal supervisor. 

g. At the completion of connection, the hoses and the suitability of the connection of 
the hoses to the ship’s manifold will be inspected by the vessel’s officer-in-charge 
prior to the start of cargo transfers.  

h. All lifting of hoses, connection and disconnection work, and lowering of hoses to 
the sea or berth—will be coordinated with the vessel’s officer-in-charge. 

 
18. Tugs  and Launches Service Consideration 

a. The GOHR will endeavor to have tug and launch service provided to the vessels 
calling at the Terminal by other parties.  The cost of the tug and launch services 
is not to be included in the cost build-up of the Concessionaire. 

b. The Concessionaire will be expected to coordinate tug service with any 
authorized local providers.  

c. The Concessionaire may elect to charter/ own its own tugs and/or launches, as a 
separate line of business, if local services are not adequate to meet the needs for 
services that the Concessionaire recommends. 

 
19. Vessel Laytime and Demurrage Considerations 

a. The pipelines are to be sized to allow the largest parcels to be discharged on the 
conditions defined in the DBM and still allow pumping time of no more than 
twenty-four (24) hours, up to the cargo sizes noted for clean and dirty products. 

b. The Concessionaire is expected to have its staff, service personnel, facilities and 
equipment, and management guidelines organized to allow efficient loading or 
discharge of vessels in no more than thirty-six (36) hours of allowed laytime at 
the berth. 

c. ‘Allowed Laytime’ is to be defined consistent with ShellVoy, latest version, unless 
otherwise agreed. 

d. The GOHR will regularly provide a schedule of vessel arrivals and will endeavor 
to schedule the ship arrivals without conflict. 

e. Priority of berth access and start of laytime will be on a first come, first served 
basis, with no liability for the Concessionaire for vessels awaiting a berth. 

f. The Concessionaire will be required to assist the GOHR in the review of and 
defense against any claims made by others for demurrage while the vessel was 
at the Terminal berth. 
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g. The Concessionaire will proactively issue Letters of Protest against vessels and 
their agents for any act or failure to act on their part which could lead to or has 
resulted in delay in the time the vessel is at the berth. 

h. The Concessionaire will be responsible for delays at the berth which result in a 
demurrage liability for all activities under the control of the Concessionaire. 

i. In the event that either the Concessionaire or the GOHR must pay a demurrage 
claim for vessel delays while at the berth, the Concessionaire will advise the 
GOHR why this situation has occurred and will recommend steps that must be 
taken to reduce the risk of a claim liability in the future. 

j. To the extent that the Concessionaire is liable for a demurrage claim, payment 
will be made in the month the claim is resolved. 

 
20. Delivery Vessel Berthing/ Unberthing Guidelines 
It is expected by the GOHR that the Concessionaire will establish operating guidelines 
consistent with the following: 

a.  Vessels will be able to berth during daylight hours once accepted by the 
Concessionaire.  

b. Prior to berth approach, all vessels will anchor and await orders to approach the 
berth.  

c. Vessels may not begin the approach to the Terminal without specific prior 
approval by the Concessionaire.  

d. Nighttime departure to be normally permitted by the Concessionaire.  
e. Bow and stern emergency tow lines must be deployed by the vessels prior to the 

start of approach to the berth.  
f. Pilots will board at a location designated by the pilots, but in all cases prior to the 

approach to the Concessionaire’s facilities. 
 

21. Small Vessel Berthing 
The DBM requires that the berth be able to handle small vessels, and up to two (2) 
barges at the berth at the same time that large vessels are berthed for cargo 
transfer.  It is expected by the GOHR that the Concessionaire will establish operating 
guidelines for the safe and efficient handling of the small vessels, barges and tugs at 
the berth. 

 
22. Other Vessel Considerations 

a. All vessels calling at the Terminal must have segregated ballast tanks.  
b. The Concessionaire is under no obligation to accept ballast water ashore.  
c. The Concessionaire is under no obligation to accept slop oil/ water ashore or 

ship’s garbage.  
d. The Concessionaire will accommodate reasonable replenishment of ship’s 

stores, reception of necessary goods and equipment and rotation of ship’s crew 
and/or service personnel, with the ship’s agent responsible for the planning and 
coordinating of all such activities. 

 
23. Vessel Lightering Service 

As noted elsewhere, it is the intention of the GOHR to allow vessel lightering.  
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a. The service will consist of the capability to lighter vessels in excess of the berth 
capacity to extinction, lighter larger vessels to correct draft, and reverse lighter.  
Yokohama fenders, ropes and hoses will be provided by the concessionaire to 
support one lightering operation. Tugs and launches required for the lightering 
will be contracted at the time of the requirement.  

a. The client will arrange for the smaller receiving vessels or loading vessels in the 
case of reverse lightering. 

b. When/ if requested to commence lightering operations, the Concessionaire will 
provide one experienced lightering master who will direct the cargo transfer 
activities, with the individual vessel masters remaining responsible for their 
vessels in all cases. 

c. The cost of the one set of lightering equipment, as defined in the DBM, is to be 
included in the Terminal Storage Fee to amortize the cost, but not recovery of the 
cost associated with its use. 

d. The cost for the lightering service will be established between the 
Concessionaire and the GOHR on the basis of fees proposed by the 
Concessionaire at the time the Contract is awarded. Payment for this service will 
be on a case-by-case basis, due in the month the service was provided or that 
the Concessionaire began incurring operating costs. 

 
24. Fee Structures and Handling  of Other Costs 
The main Terminal fees will be based on these criteria: 

 
a. Shell fees at fixed price per barrel of tank shell capacity, paid per month, 

regardless of use or number of times the tank is rolled over per month. This is, in 
effect, a one hundred percent (100%) take-or-pay basis.  Any tanks out of service 
for more than fifteen (15) days for any reason will be deducted from the 
calculation of shell capacities for which fees are due. 

b. Throughput Fees based on actual throughput. This fee covers the marginal cost 
to the Concessionaire for additional throughput volumes by the client, and 
provides an upward-trending revenue basis for successfully marketing the 
Terminal services.  

c. Compensation for other investments and/or services agreed between the parties 
at the time the service or investment is requested or authorized by the GOHR,  
not anticipated in the above fee structures, until such time that the parties agree 
to incorporate any such payments in the above fee structures. 

d. The Concessionaire will not be responsible for product losses up to a reasonable 
level. The expectation of the GOHR is that the losses on throughput at the 
Terminal will be no more than four-tenths of one percent (0.4%) on total volume 
that passes through the Terminal, with the understanding that the 
Concessionaire will invest in and establish operating procedures targeting no 
more than three-tenths of one percent (0.3%) loss. 

i. This level is on total throughput. 
ii. The parties will agree on the maximum allowed loss level, by grade, prior 

to the finalization of the Agreement.  
iii. This maximum loss level will be documented in a schedule in the 

Agreement, along with the basis for calculation and all the guidelines for 
settlement. 
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iv. It is expected that the losses on aviation fuels would be higher as product 
is downgraded in any joint product reception operation to protect the 
integrity of the aviation product. 

v. The Concessionaire will be responsible for losses in excess of the agreed 
allowed average loss level. 

vi. Reconciliation of losses will be on a month-by-month basis, with full 
financial settlement at the end of every twelve (12) month operating 
period, unless the parties agree to handle this differently. 

vii. The parties will have a final settlement for the losses at the end of the 
Concession Period even if for some reason, as a result of extensions to 
the operating period, twelve (12) months have not elapsed since the prior 
settlement.  

e. The parties loading or discharging vessels at the berth into or from the Terminal, 
or involved in cargo transfer by lightering, will pay their own agency fees, 
customs duties, port dues or other charges that may be imposed. 

f. The client’s agent will be responsible for clearance of the ship and cargo with all 
Government officials including but not limited to customs, immigration and 
security, at the client’s own costs.  Any costs for such services, or delays and 
damages for the agent’s failure to perform, will be for the account of the client. 

 
25. Title to the Oil in the Terminal, Custody and Risk of Loss 
It is anticipated by the GOHR that agreement will be reached with the Concessionaire prior 
to finalization of the Agreement for terms and conditions accomplishing the following. This 
agreement would be documented in the Schedules of the Agreement. 

 
a. In general, the Concessionaire will not have title to crude oil or petroleum product 

in the Concessionaire’s facilities.  
b. For deliveries into Concessionaire Terminal tankage, the following guidelines will 

generally apply.  
i. Title to the petroleum will remain with the GOHR or companies 

designated by the GOHR, which may be the party which delivered the 
cargo, until the product is dispatched from the Terminal.  

ii. Custody and Risk of Loss for the petroleum products will transfer from the 
vessel owner to the Concessionaire at the time a cargo is received, with 
the flange at the ship’s rail serving as the custody transfer point.  

iii. Possession and Risk of Loss will transfer from the Concessionaire to the 
client and/or the vessel owner at the ship’s rail when the Concessionaire 
loads a cargo as instructed by the client. 

iv. Possession and Risk of Loss will pass from the Concessionaire to a third 
party when product is dispatch from the rack. The custody transfer point 
will be the loading nozzle tip. The party taking custody will be the owner/ 
operator of the tank truck receiving the product. 

c. For lightering operations, the following guidelines will apply:  The Concessionaire 
will not have Possession or Risk of Loss of the petroleum being transferred at 
any point in time. 

 
26. Quality and Quantity Control Procedures 
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The GOHR requires that the Concessionaire establish a comprehensive and clearly written 
set of procedures for the control of product quality and quantity for all product that enters 
into the custody of the Concessionaire, from the point of custody transfer to the 
Concessionaire to the point of custody transfer at the time of dispatch from the Terminal. 

a. These procedures will be documented in the Agreement schedules prior to the 
Agreement being finalized. 

b. These procedures will be consistent with latest API guidelines and will be 
included in the management procedures to be certified  for ISO purposes. 

c. In all cases, product sampling, measurement and testing will be conducted by or 
witnessed by a third-party inspector which the GOHR will appoint. 

d. Samples will be retained by the designated third-party inspector in a site 
controlled by the inspector, away from the primary Terminal site, and the 
Concessionaire and GOHR will not have unaccompanied access to the samples 
under any circumstances. 

e. The GOHR will advise what laboratories will test the samples taken, based on 
recommendations from the Concessionaire. 

f. The Concessionaire will periodically review the selected laboratories’ 
certifications to confirm to its satisfaction that in general all testing is being done 
to established standards, and that the aviation products in particular are being 
fully and properly tested. 

g. At any time that the Concessionaire becomes aware of, or has reason to believe 
that, any testing results are not valid or fully reliable, it must immediately report 
this situation to the GOHR and seek to immediately change laboratories and 
reconfirm the qualities of any product dispatched under less than fully tested 
conditions. 

h. Under no circumstances will product be dispatched from the Terminal without full 
reliable confirmation of the product quality against required specifications. 

i. On those rare occasions when a small deviation in product quality would 
reasonably lead to a one-time waiver on quality, only the GOHR will be allowed 
to grant such a waiver, based on recommendations from the Concessionaire. 

j. The GOHR will advise the third-party inspector the period of time the samples 
have to be retained prior to disposal 

k. The fees for the inspection services will be documented by the Concessionaire, 
paid as due by the Concessionaire, and included in the Terminal Throughput 
Fees for recovery of expenses for the Concessionaire. 

l. The Concessionaire will, in all cases, act to ensure that no aviation product is 
released to any client unless there are fully certified documents available 
confirming that the product is on specification based on full tests results by a fully 
certified laboratory. 

m. The Concessionaire will have the right and responsibility to have the incoming 
product sampled, tested and inspected to satisfy itself that the incoming product 
qualities are consistent with the required specifications, that retained samples are 
taken and that all such sampling, testing and inspecting is performed or 
witnessed and verified by a third-party inspector appointed by the GOHR. 

n. In addition, the Concessionaire will have the right to deny discharge of cargo 
from suppliers who have not provided the Concessionaire and/or the third-party 
inspector appointed by the GOHR with fully certified quality certificates from the 
load port. 
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o. The Concessionaire will have the right and responsibility to establish the cargo 
discharge sequence and controls to ensure itself that the product will be 
transferred from the vessel to the Terminal storage tankage without loss of 
quantity or deterioration of quality consistent with the established quality and 
quantity control guidelines. 

 
27. Cargo Transfer Measurement 
The GOHR anticipates that the Concessionaire will establish a system of volume 
measurement for cargo lots based on the following, and that this basis will be documented 
in the schedules prior to finalization of the Agreement for the Project as part of the above-
mentioned quality and quantity control procedures. 

a. The Concessionaire will employ changes in tank height following API-
recommended practices for cargo receipts and cargo loaded onto tankers or 
barges from the Terminal. 

b. All receipts and volumes loaded will be corrected to net barrels at sixty degrees 
Fahrenheit (60 Deg F) using latest ASTM/API temperature correction tables. 

c. Ship’s figures will be used to help reconcile shore tank figures, and to test shore 
tank figures for reasonableness, unless the GOHR or its inspector can show that 
the shore tank measurements are in error. 

d. The GOHR and/or its suppliers or clients have/has the right to have an 
independent inspector or cargo superintendent witness the custody transfer 
operation, review procedures and record results.  

e. In the event of any Terminal loading operations, Terminal loading figures will be 
based on shore tank figures as well, following the same rules.  

f. The Concessionaire will endeavor to operate the tanks to ensure that the 
changes in tank height of products to be used for measurements are in all cases 
credible and accurate. 

 
28. Product Measurement for Tank Truck Loads 
The GOHR anticipates that the Concessionaire will establish a system of volume 
measurement based on calibrated flow meter readings for all products loaded on trucks at 
the Terminal loading rack.  It also anticipates that this system would be confirmed by tank 
level changes, weigh bridge measurements (if the GOHR elects to install and employ the 
weighbridges) and by dipping individual tank trucks as required.  This system will be agreed 
to and documented in the schedules prior to finalization of the Agreement as part of the 
quality and quantity control procedures noted above. 

 
29. Segregations/ Commingling of Product 
The GOHR and the Concessionaire will meet periodically to determine the segregations that 
will be maintained in the Terminal based on the Concessionaire’s recommendations for the 
possible segregations envisioned by the GOHR and/or its clients.  

a. There will be no commingling of product by the Concessionaire that is 
inconsistent with these product segregation guidelines.  

b. The Concessionaire understands that the need for the most stringent product 
quality controls exists for the two (2) aviation fuel grades.  

c. The Concessionaire will manage the segregations consistent with the established 
quality and quantity control procedures. 
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30. Communications Considerations 
The GOHR requires that the Concessionaire will establish the following communications 
basis: 

a. Establish, staff and maintain a combined radio and central control room at the 
Terminal on a 24/7 basis.  

b. Prior to their arrival, the Concessionaire will advise all vessels of required 
operating channels.  

c. While at the Concessionaire’s facilities, all vessels must maintain constant radio 
contact with Terminal radio room.  

d. All tugs and launches must also maintain such contact when in service to vessels 
calling at the Concessionaire’s facilities.  

e. No vessel movement to or from the Concessionaire’s facilities, or from one 
anchorage to another inside the Terminal’s restricted area, will be permitted 
without prior clearance from the Terminal radio operator.  

f. All ship radio communications will be with this radio station.  
g. The radio room will also have satellite telephone as the primary telephone and 

email system, or as back to any locally provided service, plus computer 
connections to allow constant monitoring of weather conditions. 

h. The staff and service providers working in the Terminal area, will also have 
access to and use of secure radio communications.   

i. In general, cell phones and other portable communications devices will not be 
allowed to be turned on inside the Terminal secure area. 

 
31. Emergency Response Considerations 
The Concessionaire is expected to establish its own Emergency Response Plan and 
capability to provide at least a first level of response to any emergency. The GOHR will be 
provided with an updated copy of this plan. 

a. Emergency Response Plans are to be established for fires, explosions, oil spills, 
release of vapor, industrial accidents, and illness. 

b. The Concessionaire will integrate its Emergency Response Plan with local and 
national capability. 

c. The Terminal is to have a completely self-contained fire fighting system with 
water and foam system, as specified in the DBM. 

d. Terminal staff to be trained in fire fighting.  
e. No readily available local support should be presumed. 
f. Terminal staff are to be trained in first aid procedures for all types of possible 

industrial accidents.  
g. Helicopter evacuation should be presumed for serious injuries requiring more 

than first aid attention.  
h. The Concessionaire has the right and obligation to contract with local service 

companies for assistance in emergencies. 
i. The Concessionaire will maintain an inventory of supplies and material it judges 

to be prudent for emergency use. 
j. The Concessionaire will establish a drill procedure for emergency response 

training and testing of equipment, and will implement these drills periodically 
throughout the year. 

i. In the initial (6) months of operations, and at least every twenty-four (24) 
months thereafter, the Concessionaire will work with a Marispond-type 
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organization to conduct desktop exercise for vessel accident/ oil spill 
response training. 

ii. Inspection of fire fighting facilities and testing of fire fighting capability 
must be on at least a monthly basis. 

 
32. Oil Spill Response Capability 

a. The Concessionaire is to maintain oil spill containment and recovery equipment 
at the Terminal for deployment for a ‘tier one’ spill response, or threat of an 
escape of oil.  

b. The Terminal is to have an oil spill response management team and equipment 
capability on contract with a local or international company, for a second level of 
response. 

c. The GOHR will contract for a national oil spill response for major oil spills. 
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ANNEXES FOR SPECIFICATIONS ARE CALLED FOR IN SCHEDULE 1 OF THE 
DBOT PROJECT SOLICITATION 
 
 
ALL ANNEXES FOR PRODUCT SPECIFICATIONS TO BE ADDED WHEN 
AUTHORITATIVE BASIS BECOMES AVAILABLE, PRIOR TO RELEASE OF THE 
SOLICITATION 
 
THIS INCLUDES THE ORIGINAL SPECIFICATIONS FOR EACH PRODUCT, THE 
GUIDELINES FOR HANDLING AND THE MSDS SHEETS 
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Facilities Testing: Acceptance of Construction, 
During Operations, at facilities title transfer to 
GOHR 
 
To be finalized with Concessionaire prior to 
finalization of Agreement 
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   SCHEDULE OF KEY DATES 
 
To be established with Concessionaire prior to 
finalization of the Agreement 
 
 
. 
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INSURANCES 
 
1.       INSURANCES DURING CONSTRUCTION.  From the Effective Date until the 
commissioning of the terminal and all supporting facilities, the Concessionaire shall, 
at its own expense, obtain and maintain in force the following insurances, and any 
others that may be agreed by the GOHR and the Concessionaire prior to the 
finalization of the Agreement: 
 
a.       Marine insurance in respect of plant and equipment to be imported into 
Honduras; 
 
b.       All Risks "Builder's Risk Insurance" to cover the entire works from any and all 
kinds of damages arising out of any cause whatsoever; 
 
c.       "Third Party Liability Insurance" to cover injury to or death of persons 
(including those of GOHR and the representatives of the lending institutions) or 
damages to property caused by the works or by the Concessionaire's vehicles, tools 
and/or equipment or personnel including its sub-contractors; and 
 
d.       "Workmen's Compensation Insurance" at minimum, as required under the law 
of the Republic of Honduras. 
 
2.       INSURANCE DURING COOPERATION PERIOD. During the Operation Period, 
The Concessionaire shall at its own expense obtain and keep the terminal and all 
supporting facilities insured with the following types of coverage: 
 
2.1  against accidental damage from all normal risks and to level normal for prudent 
operators of facilities similar to the terminal and supporting facilities, including 
coverage for the marine facilities and operations. 
 
2.2  for its employees as may be required by international or Honduran law. 
 
2.3  insurance coverage for risk of loss or damage to the petroleum products in its 
possession from the moment of custody transfer of products entering the 
Concessionaire’s possession until product has been dispatched and is not on the 
terminal premises 
 
2.4  for pollution for the spillage, leakage or any escape of oil to the sea or on land 
covering the full scope of operations and services while the petroleum product is in 
the custody of the Concessionaire, covering damage to facilities and equipment, and 
third party property, cost of containment of the escaped oil, and the cost of all clean 
up activities, and litigation resulting from the spillage, leakage or escape of the oil 
 
3.       The insurances effected shall be no less favorable to the insured in 
terms of risks covered than that normally effected by owners and operators of 
similar facilities  in respect of their own similar operations. 
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4. ________________ must give documentary evidence to the GOHR at the 
time the coverage is secured, at any renewal points and in the event of cancellation 
or termination for any reason from the effective date to the end of the Operation 
period 
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Environmental Impact Assessment and 
Environmental Guidelines 

 
To be established with Concessionaire prior to finalization of 
the Agreement 
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PERMITS AND LICENSES 
 
The GOHR must fill out a first pass on this prior to 
solicitation to guide the interested parties 
 
The final list of permits and Licenses which must be acquired and 
maintained during the life of the agreement to be established with 
Concessionaire prior to finalization of the Agreement 
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Creation and Publishing of General Operations 
Guidelines 

 
To be established with Concessionaire prior to finalization of the 
Agreement 
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Agreement for Product Management:  
product receipts, storage, and dispatch 

 
To be established with Concessionaire prior to finalization of the 
Agreement 
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Sampling, Testing, Measuring, Reporting of 
Products Received by, Stored in and Dispatched 

from the Terminal 
 
 
To be established with Concessionaire prior to finalization of the 
Agreement 
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Agreement for Collection of Revenues by the 
Concessionaire for Product Sold at the Rack 

 
To be established with Concessionaire prior to finalization of the 
Agreement 
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Initial GOHR Guidelines for Collection of Product 
Sales Revenues, Deduction of Fees and Turn Over 

of Balance of Funds to GOHR 
 

To be established with Concessionaire prior to finalization of the 
Agreement 
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Concessionaire Management Systems, Records, 
Reporting and ISO Compliance 

 
 
To be established with Concessionaire prior to finalization of the 
Agreement 
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CONCESSIONAIRE COMPENSATION BASIS 
 
 
To be completed by the GOH and the Concessionaire at the finalization of the 
agreement, showing all fees / compensation 
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FORM OF ACCESSION UNDERTAKING 

 
 
THIS ACCESSION UNDERTAKING is made the ____ day of ________ 2006 
______________ 
 
 
BY 
 
________________________________, a private corporation, duly organized and 
existing under the laws of ____________with its principal address at 
____________________________________represented by _____________, who is 
duly authorized to represent it in this Agreement, hereinafter referred to as 
__________________. 
 
GOHR  a government owned and controlled corporation existing under and by virtue 
of Republic Act No. ZZZZ as amended, with its principal office at the corner of 
______________________________________, represented herein by 
__________________________ who is duly authorized to represent it in this 
Agreement, hereinafter referred to as GOHR. 
 
_________________________ (Honduras)., a corporation incorporated in Honduras 
and having its registered office at _______________________________________ 
represented by ___________________, who is duly authorized to represent it in this 
Agreement, hereinafter referred to as ___________________ (Honduras). 
 
 
WHEREAS 
 
(A)      This Undertaking is supplemental to a project agreement (the "Project 
Agreement") dated _________________ and made between (1) GOHR and (2) 
______________ whereby ____________ has agreed to design, build and operate a 
petroleum products import terminal with all supporting facilities in Honduras and 
transfer the same to the GOHR on the Transfer Date (as defined therein). 
 
(B)      _________________ (Honduras) is a Honduran corporation and a subsidiary 
of__________________. 
 
(C)      It is a condition precedent to the effectiveness of the Project Agreement that 
the parties hereto enter into this Accession Undertaking. 
 
NOW IT IS HEREBY AGREED as follows: 
 
1.       Interpretation 
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(A)      Terms defined in the Project Agreement shall bear the same meaning herein. 
 
(B)      This Undertaking shall take effect on the Effective Date. 
 
(C)      Clause headings are for ease of reference only. 
 
(D)      In this Undertaking, the singular includes the plural and vice versa. 
 
2.       Accession of ______________ (Honduras) 
 
(A)      __________ (Honduras) shall become a party to the Project Agreement and 
shall perform and comply with all obligations on the part of _______________L 
under the Project Agreement which necessarily have to be performed in Honduras in 
respect of the development, construction and operation of the Project, including the 
importation into Honduras of all material and equipment for the Project and the 
operation of the terminal and all supporting facilities and all references to  
______________" in the Project Agreement (including without limitation in Clauses 
2, 3, 6, 8, 10, 11, 12, 14, 15 and 17 thereof) shall be construed to be references to 
__________________ (Honduras) to the full extent necessary to give effect to the 
foregoing. 
 
(B)     GOHR shall perform all obligations on its part under the Project Agreement as 
if _______________ (Honduras)were named in the Project Agreement as a party 
thereto and _______________ (Honduras) shall be entitled to all the rights, benefits 
and interest under the Project Agreement as if it were named as a party thereto 
including (without limitation) the benefits of all warranties and undertakings on the 
part of the GOH in the Project Agreement. 
 
(C)      ______________ shall be jointly and severally liable with  _______________ 
(Honduras)for the performance of the obligations undertaken by  _______________ 
(Honduras) under Clause 2(A) above, and undertakes to the GOHR that is shall, 
promptly upon its receipt of written demand from the GOHR, perform such bligations 
in accordance with the provisions of the Project Agreement. 
 
(D)      Subject only to the above provisions, the Project Agreement and the 
respective rights and obligations of the parties thereto under it shall continue in full 
force and effect. 
 
3.       References in the Project Agreement 
 
As from Effective Date, any reference in the Project Agreement to "this Agreement" 
and any reference, whether express or implied, to a clause or provision of the Project 
Agreement shall be deemed to be a reference to the Project Agreement and to a 
clause or provision thereof as hereby supplemented and amended. 
 
4.       Assignment 
---------- 
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_______________ (Honduras)  and ____________ may for the purposes of 
arranging or rearranging finance for the Project, assign or transfer all or any part 
of its rights and benefits under the Project Agreement as hereby supplemented, and 
give notice to the GOHR when such assignments have been effected and GOHR shall 
duly acknowledge any such assignment or transfer of which it is given notice. Neither 
__________ or ____________ (Honduras) may assign its obligations under the 
agreement with prior written confirmation of acceptance by the GOH. In the event of 
any such assignment of obligations, ______________ and _____________ 
(Honduras) will remain responsible for fulfilling the obligations. 
 
5.       Law and Jurisdiction 
The provisions of Clauses 22, 23 and 24 of the Project Agreement shall apply to this 
undertaking as if the same were herein repeated in full mutatis mutandis. 
 
 
 
By: ____________________________________________: 
 
Telex: 
Fax  : 
 
The GOHR 
 
By: _________________________________________ 
 
Telex: 
Fax  : 
 
_____________________________________ (Honduras) 
 
By: __________________________ 
 
 
Telex: 
Fax: 
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FORM OF LEGAL OPINION OF 
 THE GOHR’S GENERAL COUNSEL 

 
 
From:    General Counsel to the GOHR 
 
To:      _____________________ and 
_____________________ (Honduras) 
 
 
 
Dear Sirs, 
 
I have acted on behalf of the GOHR in connection with an agreement ("the Project 
Agreement") dated __________________ and made between the GOHR(1) and 
______________________________ (_________________) (2) and an agreement 
("the Accession Undertaking" and together with the Project Agreement "the 
Agreements") dated (             ) and made between _______________ (1) the GOHR 
(2) and _____________ (Honduras). (3), I have examined an executed copy of the 
Agreements and such other documents as I have considered necessary or desirable 
to examine in order that I may give this opinion. Terms defined in the Agreements 
shall have the same meaning herein. 
 
I am of the opinion that: 
 
(i)      The GOHR is a public corporation and validly existing under the laws 
of the Republic of Honduras pursuant to Republic Act No. 6395 (as amended); 
 
(ii)    The GOHR has the corporate or other power to enter into the Agreements and 
to exercise its rights and perform its obligations thereunder, and execution of the 
Agreements on behalf of the GOHR by the person(s) who executed the Agreements 
was duly authorized by the GOHR: 
 
(iii)    all acts, conditions and things required by the laws and constitution of the 
Republic of Honduras to be done, fulfilled and performed in order (a) to enable the 
GOHR lawfully to enter into, exercise its rights under and perform the obligations 
expressed to be assumed by it in the Agreements, (b) to ensure that the obligations 
expressed to be assumed by it in the Agreements are valid and enforceable by 
appropriate proceedings and (c) to make the Agreements admissible in evidence in 
the Republic of Honduras have been done, fulfilled and performed in compliance with 
the laws and constitution of the Republic of Honduras; 
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(iv)     the obligations expressed to be assumed by the GOHR in the Agreements are 
legal and valid obligations binding on the GOHR enforceable in accordance with the 
terms thereof: 
 
(v)      The GOHR is not entitled to claim any immunity from suit, execution,  
attachment or other legal process in the Republic of Honduras; and 
 
(vi)     under the Constitution of the Republic of Honduras it is recognized that no law 
impairing the obligation of contracts shall be passed and consequently the validity of 
the Agreements and the binding nature of the obligations of the parties thereunder 
are constitutionally safeguarded. 
 
This opinion is confined to matters of Honduran law and no opinion is expressed as 
to the laws of any other jurisdiction. 
 
Yours faithfully, 
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DOCUMENTARY REQUIREMENTS FOR THE 
EFFECTIVE DATE 

 
 

To be completed by GOHR and included in Solicitation and then  
to be completed with Concessionaire prior to finalization of the 
Agreement 
 
 
1.       Central Bank approval for: 
 

1.1      any bridge or other loans to be made in foreign currency by 
_____________ to ________________ Honduras and for the payment of 
interest thereon and the payment of the principal thereof in foreign currency; 

 
1.2      incurring by _____________ (Honduras) of foreign currency debt from 
international financial institutions or agencies, including International Finance 
Corporation and _________, for the purpose of repaying any bridge loans 
extended by _________________, and for meeting the balance of the capital 
requirements of the Project; 

 
1.3      repatriation of_______________s investment in 
___________________ (Honduras) and the profits of such investment as 
allowed by the laws, rules and regulations of the Republic of Honduras on the 
date the investment is made; and 

 
1.4      _______________ (Honduras) to receive payment in dollars as 
provided herein and to maintain an offshore dollar bank account or accounts. 

 
2.       Honduran Government approval of the employment of foreign nationals 
in supervisory, technical and advisory positions and for the positions of president, 
treasurer and general manager or their equivalent throughout the Operation Period, 
 
3.       Other national and local approvals as may be necessary to proceed with 
the Project. 
 
4.       Evidence that under the current law of Honduras, remittance of dividends by 
______________ (Honduras) to ____________ will not be subject to any Honduran 
Withholding Tax on the amount remitted.         
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5.       The approval by the Central Bank, and other relevant Honduran government 
agencies for the immediate importation into Honduras of all equipment, required for 
the terminal and supporting facilities, and the payment thereof in foreign currency. 
 
 
6.       A Certificate of Registration issued by the the appropriate Honduran 
Government Agency in relation to the Project, confirming that _____________ 
(Honduras) is duly registered to conduct business in Honduras in relation to the 
project, including but not limited to:- 
 

6.1      Approval for up to 100% foreign ownership by _______ of 
__________(Honduras) 
6.2      Exemption from all national internal revenue taxes by the National 
Government for the duration of the agreement, for revenues related to this 
project, 
from the start of the Co-operation Period. 

 
6.3      Full exemption from all custom duties, levies, and assessments and 
national internal revenue taxes on importation of capital equipment and spare 
parts until the end of the construction period, with the right to apply for 
extensions allowable under law, if required; 

 
6.4      Tax credit equivalent to 100% of custom duties and national internal 
revenue taxes for locally supplied capital equipment; 

 
6.5      Full exemption from any value added tax and any  local contractor's 
tax for _______________ (Honduras) and for contractors associated with the 
Project; 

 
6.6      Exemption from all customs duties, levies, and assessments, and 
national internal revenue taxes for importation and unrestricted use of the 
consigned equipment for the Project. 

 
7.       A Certificate of the Investment Coordination Committee approving the Project. 
 
8.       A Certificate of the National Economic and Development Authority for the 
purposes of the Uniform Currency Act. 
 
9.       An opinion of the Securities and Exchange Commission to the effect that 
________________ is not required to obtain a license to do business in Honduras. 
 
10.      An opinion of the National Electrification Administration and the Energy 
Regulatory Board confirming that the operation by ____________ of Its own power 
generation at the terminal will not constitute a public utility so as to require a 
franchise, certificate of public convenience or other similar license. 

 
Page 2 of 2 

32 BOT AGREEMENT 16  SCHEDULE V05 



SUROIL INC 
HONDURAS 
 
SCHEDULE 17  GOH-DBOT-VS01 
 
 
                                         
                        FORM OF PERFORMANCE UNDERTAKING 
 
 
 
 
 
 
To:     ________________________ and __________ (Honduras) 
and, together with _______ the "Beneficiaries" 
which expression includes each Beneficiary) 
 
 
Dear Sirs, 
 
We refer to the arrangements for _____________ to make an investment in a Petroleum 
products terminal with all supporting facilities to be built in Honduras  recorded in a 
project agreement dated ________________ and made between the GOH, (which is 
wholly-owned by us) and ________ and an accession undertaking dated [    ], whereby 
___________ (Honduras) was joined as a party to the project 
agreement (the project agreement, as supplemented by the accession undertaking 
and as further supplemented and amended from time to time, the "Agreement"). We 
are fully aware of the terms and conditions of the Agreement. 
 
In order to facilitate these investment arrangements we hereby confirm that the 
obligations of the GOHR under the Agreement carry the full faith and credit of the 
Republic of Honduras, and that the Republic of Honduras will see to it that GOHR will be 
able to discharge, at all times, such obligations as they fall due. Such obligations are 
hereby affirmed and guaranteed by the Republic of Honduras 
 
Any dispute, controversy or claim arising out of or relating to this undertaking, or the 
breach or termination thereof or the failure to pay or the late payment of any sum due 
shall be settled by Arbitration in XXXXXXXX, XXXXXXX in accordance with the YYYYYYYYY 
Arbitration rules in force at the date of this undertaking. The appointing authority shall be 
the ________________________________________, the number of arbitrators shall be 
three and the language to be used in the arbitral proceeding shall be English. The parties 
exclude any right of application or appeal to any courts in connection with any question 
of law arising in the course of arbitration or with respect to any award made. 
 
We wave for ourselves and our assets and revenues to the extent permitted by applicable 
law any and all immunity from suit, execution or other legal process; notwithstanding the 
foregoing, we do not waive any such immunity in respect of property which is (i) used by 
a diplomatic or consular mission of Honduras, (ii) property of a military character and  
under the control of a military authority or defense agency and (iii) located in Honduras 
and dedicated to a public or governmental use. 
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Yours faithfully, 
 
THE REPUBLIC OF HONDURAS 
 
 
 
 
By: _________________________________ 
Title:__________________________________ 
 
 
Dated _____________________________ 
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PENALTY OF ___________ ON DELAY OF COMPLETION 
DATE 

 
To be established with Concessionaire prior to finalization of the 
Agreement 
 
 
 
The following formula shall apply in computing the amount of penalty to be paid 
by ________________ to THE GOHR due to delays in the startup of operations 
caused by ___________________________: 
 
                           Daily penalty    TIMES number of days of delay after 
an initial “Grace Period” of 30 calendar days 
 
P        =   XXXXXXXXXXXXXXXXXXXXXXXXX  X the number of days of delay 
 
where: 
 
P        =        Amount to be paid by_____________ to the GOHR for each day of 
delay 
                  in respect of which ______________ is required to make a payment 
                  pursuant to Clause _______ (5.03???) Such amount shall be payable on 
the 
                  last day of each calendar month. 
 
The penalty is to be paid in readily available Us dollars to a bank designated by the 
GOHR. Delays in payment, will be subject to the late payment interest penalty 
established in __________ 
 
It is understood by both parties that the final completion date may be delayed until 
sometime after the initial target completion date established in this agreement. Both 
parties may request a shift in the then current target date, but the other party is not 
under any obligation to accept the proposed change. 
 
Any agreed changes will be formally documented along with any concessions or 
considerations which were agreed to as part of the acceptance of the target date 
change 
 
There is an automatic 30 day grace period after the agreed completion date, before 
the late penalties due from ______ to the GOHR are triggered under this agreement 
 
. 
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DRAFT DBOT TERMINAL PROJECT PERFORMANCE BOND 
The following is the draft Performance Bond requested by the GOH from a bank/ institution 
acceptable to the GOH, requested at the time of the proposal, and required by GOH prior to 
award of the Supply Contract.  
 

DBOT TERMINAL PROJECT PERFORMANCE BOND  
 
To _______________________________________________________________, hereinafter 

called the GOH, WHEREAS ____________________________________, hereinafter 
called the Supplier, has undertaken, in pursuance of an agreement for the design, build, 
operation and transfer of title for petroleum product import terminal arising out of its proposal 
to the GOH dated _________________________, and the GOH’s notice to the 
Concessionaire dated ___________________, that its proposal was successful and the 
Contract for the DBOT project is to be awarded to the Concessionaire, and whereas it has 
been stipulated by the GOH in the said Contract that the Concessionaire shall furnish the 
GOH with a confirmed irrevocable Bank Guarantee by a bank acceptable to the GOH for the 
sum specified therein as security for compliance with the Concessionaire's performance 
obligations in accordance with the Contract and that this Guarantee will enter into full force 
within two (2) business days following the notice of award to the Concessionaire, 

AND WHEREAS we have to give the Concessionaire a guarantee: 
 
THEREFORE WE hereby affirm that we are Guarantors and responsible to the GOH, on behalf 

of the Concessionaire, for a total of  (US$ 10,000,000) $ ten million and we undertake to pay 
the GOH, within five (5) calendar days of the GOH's first written demand declaring the 
Concessionaire to be in default under the Contract and without cavil or argument, any sum 
or sums within the limits of the (Amount Guaranteed) as aforesaid, without the GOH needing 
to prove or to show grounds or reasons for the demand or the sum specified therein, in 
readily available US dollars, with funds transferred to the account designated by the GOH at 
the time the demand is made. 

 
We also undertake to confirm receipt of the demand within twenty-four (24) hours of receipt at 

the address shown for the GOH on the demand. 
 
The guarantee is valid, in its full amount, until ______________, which is approximately sixty 

(60) calendar days after the schedule date for start of operations (receipt of first cargo of oil 
into the terminal), or agreed extensions, of the project Contract, and shall be replenished to 
its full face value in the event of a partial or full payout within ten (10) calendar days. 

 
       Signature and Seal of the Guarantors 
       ______________________________ 
       ______________________________  
Date ___________________________ 
Address_________________________                                         
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ATTACHMENT 1: Draft Terms and Conditions for Project Agreement 
 
 
 
 
 
 
 

PROJECT AGREEMENT 
 

for 
DESIGN, BUILD, OPERATE AND TRANSFER 

("DBOT") 
 
 

MULTIPLE GRADE REFINED PETROLEUM 
PRODUCTS IMPORTATION TERMINAL 

 AND 
 ALL SUPPORTING FACILITIES 

 
 SERVING THE COUNTRY OF 

HONDURAS 
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DATED ____________ 
 
 

DESIGN, BUILD, OPERATE AND TRANSFER ("DBOT") 
 
 

PROJECT AGREEMENT 
 
 

For: 
 

A MULTIPLE GRADE REFINED PETROLEUM PRODUCTS IMPORTATION TERMINAL AND ALL 
SUPPORTING FACILITIES SERVING THE COUNTRY OF HONDURAS 

 
 

IN PUERTO CASTILLA, DEPARTMENT OF COLON, HONDURAS 
 
 

BETWEEN 
 
 

________________________, 
REPRESENTING THE GOVERNMENT OF HONDURAS 

 
 

AND 
 
 

______________________________, 
THE CONCESSIONAIRE 
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KNOW ALL MEN BY THESE PRESENTS, 
 
This Agreement is made and entered into by and between: _____________, a private corporation, 
duly organized and existing under the laws of _________ with its principal address at 
________________________________ represented by its __________________, who is duly 
authorized to represent it in this Agreement, hereinafter referred to as the Concessionaire; 
 

- and - 
 
The Government of the Republic of Honduras, as represented by GOHR, and hereinafter referred 
to as the GOHR, a fully owned private corporation created by the Government of the Republic of 
Honduras for the purpose on entering into the Agreement, duly organized and existing under the 
laws of the Republic of Honduras, with its principal address at ___________, Honduras, and 
represented by its ______, who is duly authorized to represent the GOHR in this Agreement. 
 

RECITALS 
 
WHEREAS GOHR has called for the development of a new refined petroleum product importation 
facility and all supporting infrastructure to meet the immediate and future refined petroleum 
product import requirements of the Republic of Honduras. 
 
Whereas the GOHR issued a notice to the public inviting interested parties to submit proposals to 
design, build, operate and transfer ownership of these facilities at the agreed time to the GOHR, 
on a ‘Fast Track’ basis. 
 
Whereas in response to such notice from the GOH, the Concessionaire submitted a proposal to 
undertake the design, construction and operation of a such a facility with approximately ____ 
petroleum storage tanks with a total working capacity of ______ along with a berth for reception 
of ocean-going petroleum tankers for the delivery of product and the construction of a loading rack
for the dispatch of products into tank trucks, along with the conscientious operation of the facilities 
for the period of time that the Concessionaire has ownership of the new facilities. 
 
Whereas the GOH, after having evaluated project proposals and selecting the most advantageous 
to the GOH, issued a letter of award to the Concessionaire following which it was agreed that the 
Concessionaire will provide the requested facilities and operations services to the GOHR on the 
solicited basis. 
 
Whereas pursuant to the said letter, the Concessionaire has agreed to complete the design, 
construct and operate, and the GOHR has agreed to accept, the new facility upon the terms and 
subject to the conditions hereinafter set forth. 
 
Whereas the Concessionaire has caused the formation of a Honduran subsidiary corporation called 
______________ Corporation, (hereinafter referred to as the Concessionaire (H) when it is 
required to distinguish between the two entities) for the purpose of undertaking certain of the 
work in respect of the building and operating of the new terminal and all supporting facilities and 
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performing other undertakings specified in this Agreement. 
 
 
 
NOW IT IS HEREBY AGREED as follows:   
1.       Definition of Terms
 
1.01     In this Agreement and in the recitals hereto: 
 
"Accession Undertaking" means an agreement in the form substantially set out in Schedule 14 
pursuant to which the Concessionaire (H) agrees to become a party hereto as therein provided. 
 
"Central Bank" means the Central Bank of Honduras. 
 
"Completion Date" means the day upon which the Concessionaire certifies that the terminal 
facilities with all supporting infrastructure are capable of operating in accordance with the 
Operating Parameters, and has successfully completed its testing.  See Schedule 3. 
 
"Custody Transfer Points" means the metering or measuring points referred to in  
Schedule 8, where custody and risk of loss of the petroleum product changes from one party to 
another. 
 
"Downtime" and “Equipment Outage” shall have the meaning given to it in Schedule 1i. 
 
"Emergency" means any unforeseen circumstances affecting the terminal and/or supporting 
facilities during which, in the sole judgment of the Concessionaire, there is a serious risk of fire, 
explosion, escape of oil, injury to personnel or the actual occurrence of such events which requires 
the disruption, restriction or delay of normal operations by the Concessionaire until it is judged by 
the Concessionaire that normal activities can safely and reasonably be resumed. See Schedule 
12. 
 
"Force Majeure" shall have the meaning specified in Clause 16 of this Agreement. 
 
"Fuel Management Agreement" means the agreement to be entered into pursuant to Clause 9, 
for the receipt, storage and dispatch of product at the terminal, as shown in Schedule 8. 
 
"Fuel Supply Procedures" means the procedures and parameters for the supply and delivery of 
refined petroleum products by the GOHR or selected supplier described in Clause 9 and Schedule 
8. 
 
“GOHR” means the designated representative of the Government of Honduras, duly authorized 
and charged with entering into the Agreement for the DBOT products terminal, approving all final 
designs, monitoring construction with the Concessionaire, representing the Government of 
Honduras in management of the operations with the Concessionaire during the period of 
operations, including the Products Management Agreement (Schedule 8) and the Revenues 
Collection Agreement (Schedule 10), and then receiving title of the terminal and all supporting 
facilities at the end of the operating period as used throughout this Agreement. 
 
"Hours of Operation" means the planned, regular hours that the terminal is open, adequately 
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manned, operating and ready to receive product by tanker and/or to dispatch trucks loaded at the 
in terminal loading rack as used in Schedule 7. 
 
"Month" means the calendar month. 
 
"Operating Parameters" means the operating parameters of the Terminal and associated 
facilities as described in Schedule 7. 
 
"Operation Period" means the agreed period of _______(XX) years from the later of the Target 
Completion Date and the Completion Date, as the same may be extended from time to time 
pursuant to the terms hereof, up to the date that the title to the terminal and all supporting 
facilities is transferred to the GOHR. 
 
"Performance Undertaking" means the agreement referred to in Clause _______ and 
Schedule 17. 
 
"Prime" means, on any day, the rate per annum which is the average of the prime or equivalent 
rates of Citibank, N.A., New York, Bankers Trust Company, New York and Chemical Bank of New 
York as publicly announced from time to time, in force on such date and, for the purposes of this 
Agreement, a change in any such rate shall be effective on and from the day on which it is 
announced or, if such announcement provides for such change to come into effect on a later date, 
on and from such later date. 
 
“Product Material Safety Data Sheets” (“MSDS”) are the industry characterization for the 
product related to safe handling as noted in Schedule 1, and updated from time to time by the 
GOHR as specifications change and as documented by the party the GOHR awards the product 
supply contract to, each time this supplier delivers product to the terminal. 
 
"Product Specifications" means the specifications of the refined petroleum products which will 
be delivered to the terminal, stored there until dispatch and then dispatched, with changes as 
notified by the GOHR from time to time, as the GOH judges to be in the best interests of the 
GOHR and recorded on Schedule 1. 
 
"Project" means the design, construction, equipping, completion, testing, commissioning and 
operation of the terminal and supporting facilities. 
 
"Project Scope" means the scope of the work of the Concessionaire for the project as described 
in Schedule 1 and Clause 2. 
 
"Site" means the site for the terminal described in Schedule 1. 
 
"Specifications" or “Design and Construction Specifications” means the specifications and 
the referenced standards on which they are based or the design and construction of the terminal 
and all supporting facilities as described in Schedule 1. 
 
"Storage Fees" means the fees payable by the GOHR to the Concessionaire in respect of the total 
tank shell capacity of the terminal actually in service on a barrels-per-day basis during any billing 
period, with the basis and escalation as explained in Schedule 13. 
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"Supply Procedures" means the procedures and parameters for the requesting of the supply of 
product  by the GOH, its designated representative, and or end users of product and or 
distributors of product who will send tank trucks for loading at the terminal rack as  described in 
Clause 9 and Schedule 8; 
 
"Tanker Berth" means the berth for reception and offloading ocean-going petroleum tankers, to 
the maximum stated limits in Schedule 1, to be designed, constructed and operated by the 
Concessionaire as part of the terminal supporting facilities. 
 
"Tank Shell Capacity" shall mean the tank working capacity plus un-pumpable bottoms, plus 
allowance for expansion and safety of the tank as designed and built by the Concessionaire and 
verified by independent inspection, which is to be utilized as part of the basis for the calculation of 
storage fees for the Concessionaire. 
 
“Tank Truck Loading Rack” or “Loading Rack” means the facility inside the terminal’s secure 
area for the reception and loading of tank trucks with product being dispatched from the terminal 
as described in Schedule 1. 
 
“Tank Working Capacity" shall have the meaning given to it in Schedule 1. 
 
"Target Completion Date" means, subject to Clause 5, and Schedule 3 the date in the 
construction schedule when construction is completed and testing and inspection has been 
completed and the terminal is deemed suitable for start of operations 
 
"T-Bill Rate" means, in respect of any day for which interest based on such rate is being 
calculated under this Agreement, the rate per annum at which Honduran Treasury Bills (with 
terms of 30 days or, if no such bill with a term of 30 days is issued, such bill which is issued 
having the term nearest to 30 days) were issued by the Honduran Government on the Friday 
immediately preceding such day, or, if there were no Treasury Bills issued on such Friday, on the 
day immediately preceding such Friday on which Treasury Bills were issued provided that 
if, for 30 days no Honduran Treasury Bills are issued, then "T-Bill Rate" shall mean such 
alternative rate of interest as may be agreed between ____________ and the GOHR at such time, 
or, in the absence of agreement, the rate per annum certified and evidenced by __________ to be 
its effective cost of borrowing at such time. 
 
"Terminal" means the terminal facilities built, or to be built, pursuant to Clause 3, and all 
associated infrastructure including berth(s), loading rack(s), storage tanks, water treatment 
facilities, firewater, etc, and can be referred to as the “Terminal and Supporting Facilities” as 
described and specified in Schedule 1. 
 
“Throughput Fees” means the fees to be paid by the GOHR to the Concessionaire based on the 
actual volume of oil that was dispatched out of the terminal as established in Schedule 13. 
 
"Transfer Date" means the day following the last day of the Operation Period; as shown in 
Schedule 3. 
 
Any reference in this Agreement to a "Clause" or a "Schedule" is a reference to a clause hereof 
or a schedule hereto. 
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In this Agreement: 
 

1. "$" and "Dollar(s)" denote lawful currency of the United States of America; 
 

2. "Lps" and "Limpiras(s)" denote lawful currency of the Republic of Honduras; 
 

3. "barrel" denotes a volumetric unit of 42 US gallons; 
 

4. "gal" denotes a US gallon, of 42 to the barrel;  
 

5. "API" denotes the American Petroleum Institute; 
 

6. “ASTM” denotes the American Society of Testing and Materials; 
 

7. “SDWT” denotes the Summer Dead Weight Tonnage for a vessel; and 
 

8. “ISO Certified” denotes …….. 
9. ………. 

 
 
2.       The Project 
 
2.01    The Concessionaire having inspected the Site and finding it physically suitable for the 
construction and operation of a the proposed terminal and supporting facilities shall cause the 
design, development, construction, completion, testing and commissioning of the proposed 
petroleum products import terminal and supporting facilities, capable of operating at a level within 
the established Operating Parameters and in accordance with the Standards and Specifications and
the Project Scope as defined in Schedule 1. 
 
2.02     Subject as herein provided, all costs of the Concessionaire in connection with the building 
of the proposed terminal and supporting facilities as provided in Clause 2.01 shall be borne by 
the Concessionaire - and the Concessionaire shall be responsible for arranging all necessary 
funding including any available preferential credits. 
 
2.03     The GOHR shall make available or cause to be made available the Site to the 
Concessionaire for the purpose of building and operating the terminal and supporting facilities as 
designated in the agreed scope of work at no cost to the Concessionaire for the period from the 
Effective Date until the Transfer Date and the GOHR shall be responsible for the payment of all 
real estate taxes and assessments, rates and other charges in respect of the Site and the buildings 
and improvements thereon. The GOHR will not be responsible for providing any other sites, away 
from the agreed primary site for the project unless specifically stated in this agreement. If the 
Concessionaire elects to use, buy, lease, other sites to supplement the site provided by the GOHR, 
away from the primary project site, all costs will be for the Concessionaire. 
 
2.04     The GOHR shall ensure that all necessary access to and from the Site is made available to 
the Concessionaire, its employees, contractors, subcontractors and advisors and that all 
Necessary utilities as provided in Schedule 1 are made available at the Site as necessary for the 
construction, testing and commissioning of the terminal and supporting facilities. 
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2.05    The Concessionaire shall be responsible for the importation and transportation of 
equipment to the Site, the obtaining and maintaining of them in a current and in effect status of 
building, construction, operating and other permits, licenses and approvals for the Project, and of 
visas and work permits for foreign personnel, the recruitment of local labor and compliance with 
all local and other regulations including the payment of all fees and costs thereof. The 
Concessionaire will maintain a readily available log of all such information for GOH’s inspection at 
any time and the Concessionaire will give the GOHR notice as each required permit and license is 
obtained, and in the event that any such permissions lapse for any reason from the effective date 
of this Agreement, until the Transfer date. 
                                    
2.06     The GOHR shall supply petroleum products of the required quantity and quality as stated 
in Schedule 1 at the required time for the testing and commissioning of the terminal and 
supporting facilities, shall construct, install and connect any agreed power transmission line to 
provide power to the site at the rates agreed and in the amounts agreed in Schedule 1 by start of 
operations, but not prior to the start of the construction period. All costs of the GOHR in 
connection with its obligations under this Clause 2.06 shall be borne by the GOHR. 
 
2.07   The Concessionaire is responsible for providing the on-site utility water, sea water and 
utility air and their acquisition and delivery systems that the Concessionaire determines is required 
for the testing, commissioning and safe operation of all facilities and equipment. All costs of the 
Concessionaire in connection with its obligations under this Clause 2.07 shall be borne by the 
Concessionaire. 
   
2.08     From the date hereof until the Transfer Date, the Concessionaire shall, directly or 
indirectly, own the terminal and all supporting facilities and all the fixtures, fittings, machinery and 
equipment on the Site or used in connection with the terminal which have been supplied by it or at 
its cost and it shall operate and manage the owned facilities for the sole purpose of receiving 
product for the GOHR, storing such product until dispatch, and dispatching the product as 
directed. This means by way of example, but not as an exclusive listing, that the Concessionaire 
shall not use the berths for transshipping cargoes for third parties unless requested to do so by 
the GOHR; Use of the tanks or other terminal facilities or equipment to handle product or goods or 
cargo of any type for some other party or for some other purpose other than importation of 
products into Honduras, unless requested to do so by the GOHR, or, whether the terminal and 
supporting facilities are used or not, engaging in any other line of business, commercial endeavor, 
profit-seeking venture or commercial speculation of any type in the Republic of Honduras without 
specific prior written authorization by the GOHR is not permitted.  In the unlikely event that the 
Concessionaire finds that competent, reliable, and necessary support services meeting 
international standards are not available in Honduras, and provision of such services is outside the 
established scope of services in this Agreement, the Concessionaire may request permission to 
add such services within the scope of the Agreement, and agreement by the GOHR will not be 
unreasonably withheld.  By way of example, this could include, but not be limited to, the provision 
of tug, launch and pilot services, maintenance of navigational aids, or establishment of a 
petroleum products testing laboratory.  To the extent that either party requests any other services 
or activities outside the scope of this Agreement, and the other party agrees to perform such 
services, the costs, fees, compensation and all other commercial aspects of the relationship will be 
confirmed at the time agreement is reached between the parties, and documented as a new 
Schedule in this Agreement.  
 
 2.09     Until the Transfer Date, the GOHR shall, at its own cost and risk, provide for the 
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purchase, supply and delivery of all refined products to the terminal by ocean tanker or barge or 
other means as may be deemed necessary by the GOHR and shall work with the Concessionaire to 
cause all products to be received at the terminal on a planned basis, stored according to 
established guidelines for the control of product quality and quantity, efficiently scheduled for 
dispatch from the facilities, and ensure the collection of  the revenues from the sales of the 
products dispatched from the terminal, according to the standards, agreements and controls 
established in Schedules 8,9,10 and 11, and the GOHR shall pay to the Concessionaire the fees 
as provided for in Schedule 13. 
 
2.10     During the Operation Period, the GOHR shall ensure the provision of all agreed utilities to 
the terminal as provided in Schedule 1, provided that the GOHR shall have no liability under this 
sub-clause where such utility is withdrawn as a result of the Concessionaire failing to pay for the 
utilization of the same. 
 
2.11     On the Transfer Date, the original Transfer date, or the Transfer Date resulting from any 
agreed and documented extension of time, the terminal and all supporting facilities and equipment 
shall be transferred by the Concessionaire to the GOHR without the payment of any compensation. 
 
2.12     The parties hereto shall mutually collaborate with each other in order to achieve the 
objectives of this Agreement and the performance by each of the parties hereto of their respective 
obligations hereunder. Any cost for any work by the Concessionaire prior to notice from the GOHR 
after the Effective Date to commence work, will be at the risk of and for the cost of the 
Concessionaire. All costs associated for the implementation of the Concessionaire’s obligations 
under this contract will be for the account of the Concessionaire. All compensation for the 
Concessionaire by the GOHR for fulfilling his obligations under this Agreement will only be those 
delineated in Schedule 13. 
 
 
3.       Construction of the Terminal and Supporting Facilities 
 
3.01     The Concessionaire shall be responsible for the design, construction, equipping, 
completion, testing and commissioning of the terminal and all supporting facilities, consistent with 
the Scope, Standards and Specifications of Schedule 1, and shall commence such work upon 
being instructed by GOHR in writing following the Effective Date of the Agreement.  
                                      
3.02     In pursuance of its obligations under Clause 3.01, the Concessionaire shall have full right 
to: 
 
(i)      call for tenders and award contracts for work and service related to the project with or 
without tender; 
 
(ii)     arrange for the preparation of detailed designs for the Project and approve or reject the 
same; 
 
(iii)    appoint and remove consultants and professional advisers for the Project; 
 
(iv)     purchase new and/or suitably refurbished equipment for the Project; 
 
(v)      appoint, organize and direct staff, manage and supervise the Project; 
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(vi)     enter into contracts for the supply of materials and services, including contracts with the 
GOHR; and 
 
(vii)    Do all other things necessary or desirable for the completion of the Project in accordance 
with the Project’s Scope, Standards and Specifications and generally accepted engineering 
standards for the petroleum industry by the Target Completion Date. 
 
3.03    In pursuance of its obligations under Clause 3.01, the Concessionaire shall, where 
possible, award contracts to Honduran contractors and suppliers of materials and services 
provided that, in its opinion, the quality, delivery times, costs, reliability and other terms are 
comparable to those offered by foreign contractors and/or suppliers. 
 
3.04     The GOHR shall be entitled at its own cost to monitor the progress and quality of the 
construction and installation work and for this purpose and the Concessionaire shall: 
 
(i)     ensure that the GOHR and any experts appointed by the GOHR in connection with the 
Project are afforded  reasonable access to the Site at times to be agreed with the Concessionaire 
and GOHR, provided that such access does not materially interfere with the works comprising the 
Project or expose any person on the Site to any unnecessary risk or danger; 
 
(ii) make available for inspection at the Site copies of all plans and designs;  
 
(iii)    within two months of the completion of the construction, supply the GOHR, free of cost, with 
one set of reproducible copies and five sets of white print copies (or equivalent) of all "as built" 
plans and designs and a complete set of all drawings, schematics, material lists, equipment 
specifications and instructions in a digitized format with registered copies of any supporting 
software required to read, manipulate, copy or edit the Project related data; 
 
(iv)    at least three months prior to the Transfer date, provide the GOHR, free of cost, with similar 
plans, documents and digitized information for any changes to the Project facilities and equipment 
which took place during the course of the Operations Period; and 
 
(v)    At least once before the design of the terminal and supporting facilities is finalized, and 
construction has started, fully review the final design with the GOHR in a manner which readily 
compares the final design with all of the criteria in Schedule 1 so that the GOHR may confirm 
that the Project will satisfy its requirements. To the extent that the GOHR identifies any 
discrepancies between the final design and the criteria in Schedule 1, the GOHR will give notice 
that a change is required. To the extent that the GOHR requests a change in the final design that 
is not reasonably required to fulfill the Concessionaire’s requirements as shown in Schedule 1, 
any costs for such changes will be for the cost of the GOHR.  The Concessionaire will in all cases, 
however, remain fully responsible for the constructed terminal and supporting facilities meeting 
the criteria shown in Schedule 1.  
                             
3.05    The Concessionaire: 
 
(i)      shall in no way represent to any third party that, as a result of any review by the GOHR, the 
GOHR is responsible for the engineering soundness or operational capability of the project;  
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(ii)     shall, subject to the other provisions of this Agreement, be solely responsible for the 
economic and technical feasibility, operational capability and reliability of the terminal and all 
supporting facilities; and 
 
(iii)     shall always remain responsible for: the safety and well being of any and all personnel on 
the site, regardless of whether they are employees, visitors, service providers or clients; the safe 
custody of the product in the terminal and supporting facilities from moment of delivery to 
dispatch from the site to avoid loss, quality deterioration, fire , explosion and or escape of the oil; 
and the safety and integrity of the equipment and facilities on the site, and will act at all times to 
preserve and conserve the on-site safety of all. 
 
3.06     The GOHR shall ensure that all infrastructural requirements and utilities agreed to for the 
completion of the Project in accordance with the Scope, Standards and Specifications by the 
Target Completion Date are made available in a timely fashion and accordingly shall at its own 
cost, inter alia: 
 
(i)      give vacant possession of the Site to the Concessionaire by not later than fifteen (15) days 
after the Effective Date; 
 
(ii)     ensure that there is provided to the Site by not later than fifteen (15) days after the 
Effective Date access roads capable of taking traffic to and from the Site and ensure that the 
Concessionaire has access to the Site no later than this period to begin construction of a 
temporary fence to enclose the Site, during the construction period, to the extent determined by 
the Concessionaire to be desirable or necessary; and 
 
(iii)    ensure that there is provided to the Site water, electricity, telephone service as provided 
and at the times set out in Schedule 1 as noted previously in Clause 2.                 
 
3.07     The GOHR warrants and undertakes that it has already at the time of this Agreement or 
will according to any schedule developed with the Concessionaire for a time subsequent to the 
signing of this Agreement, present to the Concessionaire all reasonably available information so 
that the Concessionaire may make an informed decision about the suitability of the Site for the 
construction and operation of the terminal and supporting facilities including for its construction 
and operation within all environmental and other Honduran and local laws and regulations. 
 
 
4.       Scope, Standards, Specifications and Operating Parameters 
                               
4.01     The terminal and supporting facilities shall be designed, constructed, tested, inspected, 
certified and equipped by the Concessionaire in accordance with the Scope, Standards and 
Specifications set out in Schedule 1. 
 
4.02     Following the Completion Date, the terminal and supporting facilities shall be 
Capable of operating within the Operating Parameters set out in Schedule 1. 
 
4.03    The GOHR will be given the opportunities for reviews and inspections and will be provided 
with as-built information as defined in Clause 3. 
 
4.04    To the extent that there is a conflict between any of the specifications or standards 



DBOT Petroleum Products Import Terminal and Supporting 
Infrastructure Serving 

The Republic of Honduras 

 

 
Page 14 of 36 

37 060524 Draft Contract for DBOT Terminal Project v16 

GOH-DBOT-VS01 

referenced in Schedule 1, or any Honduran or international rules or regulations, then generally 
the more restrictive shall apply.  To the extent that the Concessionaire may wish to resolve such 
conflicts in a different manner, the Concessionaire may at any time propose such a resolution to 
the GOHR and agreement shall not be unreasonably withheld. 
 
4.05    To the extent that there is a deficiency in the definition of the Scope, Standards, 
Specifications and/or operating requirements defined in Schedule 1, the Concessionaire shall give 
notice to the GOHR at the earliest possible moment so that the deficiency may be resolved 
through mutual agreement. 
 
 
5.       Project Timetable 
 
5.01     The parties shall work together in order to endeavor to achieve the timely completion of 
the Project in accordance with the following timetable shown in Schedule 3:  
                                   
5.02     In the event that the Effective Date occurs, or the instructions referred to in Clause 3.01 
are given more than five (5) days after the Effective Date, the Target Completion Date set out in 
Clause 5.01 (Schedule 3) shall be adjusted to occur later by the number of days that the 
Effective Date occurs, or such commencement instructions are given. 
 
5.03     In the event that, due to the fault of the Concessionaire, the Concessionaire fails to 
complete the Project construction as provided in Clause 4.01, the Agreement calls for a good 
faith “grace period” during which no penalty is applicable to the Concessionaire. However if delays 
continue beyond this “grace period” (as defined in Schedule 3), the Concessionaire shall pay the 
GOHR for each day thereafter until the Completion Date as provided in Schedule 18. 
 
5.04     In the event that, due to the fault of the Concessionaire, the two intermediate progress 
check points and/or Completion Date has not occurred on or before the day falling ninety (90) 
calendar days after the two intermediate progress check point dates and/or the Target Completion 
Date, and it does not appear reasonably likely that the Completion Date will ever occur, the 
Concessionaire shall pay to the GOHR the sum listed in Schedule 3 and shall immediately transfer 
title to all equipment, material, facilities constructed and other resources it has title to inside 
Honduras for the Project, by way of liquidated damages but shall have no other liability to the 
GOHR in respect of such failure to complete the Project other than that provided in Clause 15.01. 
Upon such sum becoming payable, or being paid, by the Concessionaire prior to it becoming due, 
the Concessionaire shall have no further liability to make payments pursuant to Clause 5.03. The 
Concessionaire will, however, not withstanding the above payment of liquidated damages in the 
form of the sum in Schedule 3 and the transfer of all assets for the project in Honduras to the 
GOHR, remain liable for any fees, payments or other agreed compensation to its sub contractors, 
service providers, and equipment and material suppliers due to them as a result of the 
Concessionaire’s efforts to meet its obligations under the Agreement, whether completed in a 
timely manner or not, or not completed.  
 
5.05     Upon substantial completion of the Project, the Concessionaire may not certify that, for 
the terminal and all supporting facilities, it has successfully completed its testing and that 
accordingly the Completion Date has occurred unless the terminal and supporting facilities are able 
to fully operate at the required throughput conditions as required in Schedule 1, and no fees will 
be due from the GOHR until such capability is demonstrated. The demonstration of such safe 
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operational capacity will be consistent with the guidelines established in Clause 6 and Schedule 
2. 
 
                   
6.      Testing Program: Construction, Operation, and Transfer of Title 
 
6.01     Prior to the start of construction, the parties shall meet and agree to procedures, 
standards, protective settings and a program for the testing of the terminal and all supporting 
facilities in accordance with Schedule 2. 
  
6.02    The Concessionaire shall give to the GOHR not less than fifteen (15) days notice, or such 
lesser period as the parties hereto may agree, of its intention to commence any testing covered in 
Schedule 2 during the construction period. 
 
6.03     During the Operation Period, in order to ensure the proper functioning and maintenance of 
the terminal and supporting facilities, the Concessionaire shall establish a program of routine 
inspection, testing and maintenance consistent with recommended practices in the petroleum 
industry and consistent with all specifications and equipment manufacturers’ recommendations, 
meeting or exceeding the minimum testing requirements called for in Schedule 2. 
 
6.04     The GOHR will be advised by the Concessionaire of this on-going testing, inspection and 
maintenance program on regular intervals with sufficient lead time to arrange for a technical 
expert to witness and verify.  
 
6.05   Review of such plans and results as called for in Clause 6.01 and 6.03 by the GOHR shall 
not be used by the Concessionaire or any party as a confirmation that the plan is adequate or the 
results consistent with safe, reliable long-term operation, and the Concessionaire remains 
responsible at all times for the effectiveness and completeness of the planned testing, inspection 
and maintenance program it develops to ensure that the facilities and equipment remain in a safe 
and reliable condition over the planned operating life of the project, with no major maintenance, 
repairs or replacement due as a result of any failure in this program, at the time of transfer of 
ownership to the GOHR at the end of the Operation Period. 
 
6.06   The cost of any retained technical expert for this purpose, appointed by the GOHR, will be 
for the account of the GOHR. 
 
6.07     The GOHR and/or its experts shall be entitled to be present at any testing against the 
schedule provided by the Concessionaire as noted above. 
 
6.08     Forthwith upon the completion of any testing, the Concessionaire shall certify whether or 
not the equipment or facility being tested or inspected or maintained has satisfied any such 
Test or inspection, and shall authorize its continued service and provide the GOHR with a copy of 
such certificates.  
 
6.09      In the event of a disagreement between the GOHR or its technical expert and the 
Concessionaire regarding the validity of the inspections and/or testing, or in the event of any 
significant deviation by the Concessionaire from the inspection, testing, maintenance and repair 
plans established in Schedule 2 of this Agreement, the GOHR shall immediately notify the 
Concessionaire. The Concessionaire will revert to the plan and/or redo the testing as required.  
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6.10     Either party may request a change in the inspection, testing, maintenance and repair 
program established in Schedule 2 from time to time.  Any change will be documented in an 
updated Schedule 2 at the time of the agreement for any change.  The Concessionaire bears the 
responsibility for the efficacy of the inspection, testing, maintenance and repair program, and any 
agreed changes to it, throughout the life of this Agreement. 
 
 
7.       Conditions Precedent
 
7.01     It shall be a condition precedent to this Agreement that by  (DATE), or such later date as 
the parties hereto may agree, the following are supplied to the GOHR by the Concessionaire, each 
in form and substance satisfactory to the GOHR or that such a condition precedent is waived by 
GOH: 
 
(i)      copies of the Memorandum and Articles of Association of the Concessionaire, as certified by 
the company secretary of the Concessionaire in a manner satisfactory to the GOHR; 
 
(ii)     copies of resolutions adopted by the Concessionaire 's Board of Directors authorizing the 
execution, delivery and performance by the Concessionaire of this Agreement certified 
by the company secretary of the Concessionaire in a manner satisfactory to the GOHR; 
 
(iii)    written approval of the Central Bank to make payments to the Concessionaire in readily 
available Dollars as provided in this Agreement; 
 
(iv)     a bond or guarantee of a financial institution in a form and with a bank or financial 
institution acceptable to the GOHR in respect of the Concessionaire 's obligations under Clause 
5.04 which remains in effect at least 180 days after the planned construction completion date 
established in the Schedule by the Concessionaire with the GOHR; and 
 
(v)      A copy of the Articles of Incorporation of the Concessionaire (Honduras), meeting all 
requirements for registration in Honduras, certified by the company secretary of the 
Concessionaire in a manner satisfactory to the GOHR. 
 
 
7.02     It shall be a condition precedent to this Agreement that by DATE or such later date as the 
parties hereto may agree, the following are supplied to the Concessionaire by the GOHR, each in 
form and substance satisfactory to the Concessionaire or that such a condition precedent is waived 
by the Concessionaire: 
 
(i)      copies of the Charter and By-Laws of the GOHR, and of resolutions adopted by its Board of 
Directors authorizing the execution, delivery and performance by the GOHR of this Agreement, 
each certified by the GOHR in a manner satisfactory to the Concessionaire; 
 
(ii)     copies of such consents, licenses, permits, approvals, and registrations by or with any 
governmental agency or other authority in Honduras as may be necessary to ensure the 
validity and binding effect of this Agreement and to permit the performance by the GOHR or its 
designated representative of its obligations under this Agreement; 
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(iii)    a certificate of the corporate secretary of the GOHR confirming that all necessary corporate 
and other approvals and actions have been duly obtained and  taken  for the execution, delivery 
and performance by the GOHR of this Agreement;     
 
(iv)     if the GOHR is leasing the property to be leased to the Concessionaire, a copy of the lease 
to the GOHR of the Site, certified by the corporate secretary of the GOHR in a manner satisfactory 
to the Concessionaire together with the agreement of the lessor and the GOHR that, in the event 
the GOHR shall fail to pay any rental or perform any of its obligations when due under the said 
lease, the Concessionaire or its assignee shall be entitled, at its sole option, to pay such rental or 
perform such obligation on behalf and for the account of the GOHR; 
 
(v)      evidence that the lease referred to in paragraph (iv) above has been recorded in the office 
of the Register of Deeds and that the Concessionaire's interest in the Site has been duly recorded 
on such lease and in the office of the Register of Deeds; and 
 
(vi)     a legal opinion of the GOHR's General Counsel in the form set out in Schedule 15; and       
 
(vii)    Evidence of the approval of the GOHR to the Concessionaire's occupation and use of the 
Site, as contemplated in this Agreement and at no cost to the Concessionaire, from the Effective 
Date to the Transfer Date.     
                                                 . 
7.03     It shall be a condition precedent to this Agreement that by DATE, or such later date as the 
parties hereto may agree, the following are received by the Concessionaire, each in form 
 and substance satisfactory to the Concessionaire or that such a condition precedent is waived by 
the Concessionaire: 
          
(i)      a Performance Undertaking of the Republic of Honduras in respect of GOHR's obligations 
hereunder duly executed and delivered by the Republic of Honduras in the form set out in 
Schedule 17; 
 
(ii)     copies of all such consents, licenses, permits, approvals and registrations by or with any 
governmental agency or other authority in Honduras as may be necessary to ensure the 
validity and binding effect of the Performance Undertaking, and to permit the performance by the 
Republic of Honduras of its obligations thereunder; 
 
(iii)    a legal opinion of the Secretary of Justice of the Republic of Honduras as to the validity, 
enforceability and binding effect of the Performance Undertaking in form and substance 
satisfactory to the Concessionaire; 
 
(iv)     the Accession Undertaking, duly executed by the parties to the Accession Undertaking;  
 
(v)      each of the documents referred to in Schedule 16; and 
 
(vi)     An Environmental Compliance Certificate for the Project. 
                                 
7.04     If, on or before the DATE, or such later date as the parties hereto may agree, the 
Effective Date has not occurred, the GOHR shall reimburse and indemnify the Concessionaire for 
all costs and liabilities incurred by the Concessionaire in respect of its obligations under Clause 3 
provided that the GOHR has given its prior written approval to the Concessionaire for incurring 
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such cost or liability; the GOH's obligations under this Clause 7.04 shall be effective 
notwithstanding that the Effective Date has not occurred or that all or any of the conditions 
precedent set out in Clauses 7.01, 7.02 and 7.03 have not been satisfied or waived. 
 
7.05     In the event that the lease referred to in Clause 7.02(iv), or any of the approvals, 
consents, registrations, exemptions or other rights, laws or regulations referred to in Clause 
7.02, Clause 7.03 or Schedule 16 is subsequently terminated, withdrawn, rescinded or 
amended, or any new required extension, approval, consent or registration cannot be obtained 
and as a result thereof the interest of the Concessionaire in the Site, the Project or the terminal 
and all supporting facilities and/or the Concessionaire's expectation of its economic return (net of 
tax or other imposition) on its investment is materially reduced, prejudiced or otherwise adversely 
affected (including, without limitation, any restriction on the ability to remit funds in dollars 
outside of Honduras), then the parties hereto shall meet and endeavor to agree on amendments 
to this Agreement and if after sixty (60) days no such agreement has been reached the provisions 
of Clause 17.01 shall apply. 
 
7.06     The GOHR and the Concessionaire shall meet and jointly certify that this Agreement is no 
longer conditional and that the Effective Date has occurred. 
 
7.07     If all the conditions set forth in Clauses 3.01, 7.01, 7.02 and 7.03 hereof have not been 
satisfied as of DATE, the parties hereto shall meet and endeavor to agree a new effective date; if 
no agreement is reached on or before DATE, this Agreement shall, subject to Clause 7.04, be 
declared automatically cancelled (except as required in respect of Clause 7.04) and the parties 
shall have no liability with respect to each other except as provided in Clause 7.04. 
 
 
8.       Operation of the Terminal and Supporting Facilities 
 
8.01     The Concessionaire shall, at its own cost, be responsible for the management, operation, 
maintenance and repair of the terminal and all supporting facilities during the Operation Period 
and shall use its best endeavors to ensure that the terminal and all supporting facilities are in 
good operating condition and capable of receiving, storing and dispatching the products supplied, 
or caused to be supplied, by the GOHR in a safe and reliable manner within the Operating 
Parameters. 
 
8.02     Notwithstanding Clause 8.01, it is understood and agreed by the GOHR that in order to 
undertake necessary overhaul, maintenance, inspection and repair the Concessionaire shall be 
entitled to periods of equipment or selected facilities Downtime as provided in Schedule 2 and, by 
not later than the Completion Date and each anniversary thereof, the parties hereto shall agree to 
an annual schedule for any Downtime during the course of the succeeding year which shall be 
revised as provided in Schedule 2.  In this regard, the Concessionaire will endeavor to develop 
and implement a program for inspection, testing, maintenance and repair that does not require 
the full shutdown or restriction in capacity of the terminal and supporting facilities. 
 
8.03     The Concessionaire undertakes that during the Operation Period, it will operate the 
terminal and supporting facilities in accordance with Clause 10 and Schedules 7, 8,9,10, 11 
and 12. 
    
8.04     In pursuance of its obligations under Clause 8.01, the Concessionaire shall have full right 
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to: 
 
(i)      enter into contracts for the supply of materials and services, including, contracts with the 
GOHR; 
 
(ii)     appoint and remove consultants and professional employees and service companies; 
 
(iii)    purchase replacement equipment; 
 
(iv)     appoint, organize and direct staff, manage and supervise the terminal and supporting 
facilities; 
 
(v)     establish and maintain regular inspection, maintenance and overhaul procedures;  
 
(vi)     establish its own on-site security program at the start of construction and continuing 
through to the Transfer Date; and 
 
(vii)     Do all other things necessary or desirable for the safe and efficient running of the terminal 
and all supporting facilities within the Operating Parameters. 
 
8.05     the GOHR shall ensure that all infrastructural requirements and utilities agreed to for the 
operation of the terminal and supporting facilities within the Operating Parameters are made 
available in a timely fashion and accordingly shall at its own cost, inter alia, : 
 
(i)      ensure that there is provided to the Site water, electricity, telephone, as provided in 
Schedule 1 the cost of the utilization of which shall be for the Concessionaire 's account 
 
     
8.06    The GOHR and the Concessionaire shall, from time to time, meet and discuss and agree to 
safety guidelines recommended by the Concessionaire for the operation of the terminal and all 
supporting facilities within the Operating Parameters, and following such agreement the 
Concessionaire shall operate the terminal and all supporting facilities within such safety guidelines. 
The Concessionaire will use these discussions to update the General Operations Guidelines in 
Schedule 7 as well as Schedules 8-12 as appropriate 
 
8.07    The Concessionaire shall operate the terminal and all supporting facilities in accordance 
with all environmental and other Honduran and local laws and regulations in force at the date of 
this Agreement and shall comply with any changes in such laws and regulations and with any new 
laws and regulations, provided that complying with such changes or new laws and regulations 
would not: 
 
(i)      result in the terminal and supporting facilities being unable to operate in accordance with 
the Scope, Standards and Specifications established in Schedule 1 or within the Operating 
Parameters; or 
 
(ii)     in the opinion of the Concessionaire, result in the interest of the Concessionaire in the Site, 
the Project or the terminal and all supporting facilities and/or the Concessionaire 's expectation of 
its economic return (net of tax or other imposition) on its investment being materially reduced, 
prejudiced or otherwise adversely affected.  If it would, then the parties shall meet and endeavor 
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to agree on amendments to this Agreement and if after sixty (60) days no such agreement has 
been reached, the provisions of Clause 17.01 shall apply. 
 
If a conflict develops between established operating parameters and environmental laws or 
regulations which result in the conditions described in Clauses 8.07 (i) and/or (ii), then the 
parties will endeavor to resolve the conflict on a mutually agreeable basis.                 
 
8.08     Availability of the terminal facilities to receive cargo and/or dispatch products via loading 
tank trucks at the terminal loading rack will be determined by reference to Downtime as provided 
in Schedule 2 and the parties will agree upon an annual schedule of availability which shall be 
reviewed from time to time; in agreeing to such availability, Schedule 2, the Concessionaire shall 
take account of the requirements of the GOHR but in no event shall the Concessionaire be obliged 
to agree to availability in excess of, or at times other than, that permitted after taking account of 
planned Downtime or in any circumstances where, in the sole opinion of the Concessionaire, the 
product in the terminal, the facilities or the personnel in the terminal are at serious risk for injury, 
damage or loss. 
 
 
9.       Supply of Petroleum Product to the Terminal 
 
9.01     Throughout the Operation Period, the GOHR shall at all times supply and deliver or cause 
to be supplied and delivered all refined petroleum products to be received, stored and dispatched 
by the terminal under the control of and in the custody of the Concessionaire from receipt at the 
delivery vessel flange until loaded in the tank truck at the loading rack (or otherwise dispatched 
from the terminal). 
 
9.02     The cost of the products to be supplied by the GOHR pursuant to Clause 9.01 shall be for 
the GOHR's account. 
 
9.03     All delivered products to be supplied by the GOHR shall be of the specification, quality and 
grades described in Schedule 1, except that the GOHR may from time to time increase or 
decrease any particular volume of product, increase the total volume, vary the volume for 
seasonal or other demand-related conditions and/or change the specifications of products being 
delivered, and agreement of the Concessionaire to receive, store and dispatch such products 
under the changed conditions will not be unreasonably withheld. 
 
9.04     All product being delivered to the terminal shall be sampled and tested as provided in 
Schedule 9, and the Concessionaire shall, at all times, be entitled to reject any product if the 
results of any test relating to it show that it does not comply with the current agreed 
Specifications. The GOHR shall not have any liability to the Concessionaire for damage to the 
terminal facilities or contamination and/or degradation of product quality resulting from the 
product not complying with the Specifications but accepted by the Concessionaire for delivery into 
the terminal. 
 
9.05    The GOHR shall endeavor that at all times the necessary stocks as estimated to be required 
by the Concessionaire for planned dispatch operations are stored in tankage. “Stockout” or 
inability to promptly and efficiently receive a delivery cargo for lack of ullage in the terminal, for 
any reason other than gross error on the part of the Concessionaire, shall not be the responsibility 
of the Concessionaire, and the Concessionaire will not have any liability or responsibility for any 



DBOT Petroleum Products Import Terminal and Supporting 
Infrastructure Serving 

The Republic of Honduras 

 

 
Page 21 of 36 

37 060524 Draft Contract for DBOT Terminal Project v16 

GOH-DBOT-VS01 

costs or damages sustained by any party for any stockout or delay in delivery except for gross 
error on its part. 
 
9.06    The GOHR and the Concessionaire shall enter into a Products Management Agreement as 
further described in Schedule 8 pursuant to which the Concessionaire shall agree to manage and 
coordinate the product import requirements in close coordination with the GOHR, its supplier, and 
all buyers and distributors of product in Honduras, but shall have no responsibility for supply 
security in respect of the products delivered by or caused to be delivered by the GOHR to the 
facility. This Agreement will govern the terms and condition for planning and execution of product 
reception, storage and dispatch of products to be delivered to the terminal. Either party may 
request a change to Schedule 8 and 9 at any time, and agreement will not be unreasonably 
withheld by the other party. Any agreed changes to Schedule 8 and/or its supporting Schedule 9 
will be documented in amended schedules as appropriate.  Any compensation for costs or changes 
in fees will be agreed to at the time the change is accepted by the parties.                 
                                         
 
10.      Collection of Product Sales Revenue, Fee Retention, and Deposit of 
Balance of Collected Revenues 
 
10.01    The Concessionaire will provide to the GOHR services for the billing and collection of 
revenues for sale of products dispatched from the terminal as defined in Schedule 10 and 
supported by Schedule 11. Either party may request a change in the Agreement for such services 
at any time, and agreement will not be unreasonably withheld by the other party.  Any changes to 
the Agreement for such services will be documented at the time of the change with Schedules 10 
and 11 amended as appropriate. 
 
10.02    Schedule 11 covers the specific guidelines required by the GOHR for collection of 
revenues, rules for depositing the balance of funds collected after the Concessionaire has withheld 
the estimated fees due to the Concessionaire for the then-current month, basis for verifying 
customers are approved for dispatch, basis for extending credit to clients, basis for collection, and 
basis for changing prices at the loading rack.  From time to time, the GOHR will require a change 
in the terminal rack price and will notify the Concessionaire of such price changes and the effective 
date.  The Concessionaire will propose to the GOHR the details of the system that it intends to 
employ for the collection of sale revenues, retention of estimated allowed fees, and depositing of 
revenues exceeding retained fees, as directed by the GOH, for the GOH’s review.  The parties 
agree to endeavor to resolve any disagreements regarding this proposed system prior to the start 
of terminal operations.  This proposed system will include recommended lines of credit and other 
payment conditions for all clients by the GOHR and this will be updated from time to time 
depending on client performance and market conditions 
 
10.03    The GOHR may at any time audit, or cause to be audited, the records and procedures of 
the Concessionaire related to the collection of revenues, retention of estimated fees and payment 
as directed the balance of funds to the GOH.  
 
10.04    The Concessionaire shall not have responsibility or liability for receivables from the sale of 
dispatched products which cannot be collected if the Concessionaire can show that it followed the 
guidelines of the GOHR for credit allowances, documentation and controls. The GOHR will bear the 
responsibility and cost of collecting any delinquent amounts when credit was extended by the 
Concessionaire under the GOHR guidelines. 
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10.05    The ability of the Concessionaire to withhold funds collected from the sale of products 
dispatched from the terminal is intended to serve as one of the guarantees that the payments to 
the Concessionaire will be made in a timely manner.  In the unlikely event that the parties may 
agree that a third party or the GOHR will perform the services provided in Schedules 10 and 11, 
for any reason, or that the GOHR requires the services of such a  third party, or elects to provide 
these services itself, due to its decision, at its sole discretion, to terminate these services by the 
Concessionaire, at any time, the GOHR will require that funds are withheld from the collected 
revenues, by the party providing the collection services and deposited into an account as directed 
by the Concessionaire, equal to the estimated amount of fees to be paid to the Concessionaire in 
the then-current month, based on an estimate provided by the Concessionaire at the beginning of 
the then-current month. 
 
 
11.      Fees 
 
11.01    at the time of implementing this agreement, the parties will agree to the total level of 
Fees for the Storage Fee and for the Throughput Fee, and the nature, type and method of 
implementation of any escalators for these fees through the life of the agreement. These 
agreements regarding the amount of the fees and the basis for any escalation will be as shown in 
Schedule_____.  
 
11.02    In respect of each Month from the Completion Date until and including the Month in which 
the Transfer Date falls, the GOHR shall pay to the Concessionaire (Honduras) Terminal Storage 
Fees and Terminal Throughput Fees as provided in Schedule 13. 
 
In respect of each Month, the Concessionaire will deliver to the GOHR an invoice in respect of 
Storage Fees and Throughput Fees for such Month, and a statement of a running balance of 
amounts withheld by the Concessionaire from the rack revenues collected by the Concessionaire 
for the sale of all products dispatched, and the GOHR shall pay to the Concessionaire the amount 
of such invoice, less the withheld revenues, within fifteen (15) days after the delivery of such 
invoice and statement of amounts withheld.   
 
Any good faith over retention or under retention of estimated allowed fees by the Concessionaire 
will be corrected in the following month as long as such error is within plus or minus the variation 
agreed in Schedule 13.  Withheld amounts in excess of the allowed good faith error must be 
remitted as specified in Schedule 13. 
 
11.03    All fees payable to the Concessionaire pursuant to this Clause shall be paid together with 
Value Added Tax??? thereon (which shall be separately stated in all invoices) in Dollars in respect 
of the Dollar portion and in Limpiras in respect of any Limpira portion, and each sum payable shall 
be increased so as to ensure that after the GOHR has deducted therefrom any and all taxes or 
charges required to be deducted therefrom by the GOHR there remains a sum equal to the amount 
that would have been payable to the Concessionaire had there been no requirement to deduct or 
withhold such taxes or other charges. 
 
11.04    The exchange rate to convert the agreed fees in Dollars to Honduran Limpiras will be that 
which is in effect, on average, for the month in which the fee payment was due.  If the 
Concessionaire continues with the revenue collection service for the GOH as specified in 
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Schedules 10 and 11, the Concessionaire will have the right to convert the retained fees, in 
Honduran Limpiras, to Dollars at any time during the month at its sole discretion.  Any losses or 
gains to the Concessionaire for exchanging at a rate different than the above references rate will 
be for the risk or benefit of the Concessionaire.  
                                        
11.05    The GOHR will pay to the Concessionaire the Storage Fee independent of the volume of 
product handled by the Concessionaire in the month. This Storage Fee is due in full on the First 
day of the then current month. The GOHR will pay to the Concessionaire a Throughput Fee based 
on the greater of the actual throughput for the month or the minimum monthly volume noted in 
Schedule 13. The Throughput Fee is due on the first of the then current month for the actual 
volumes dispatched from the terminal in the prior month. 
 
11.06    The Storage Fee is intended to cover the full cost of amortizing the investment in the 
terminal and supporting facilities, covering the Concessionaire’s fixed costs, independent of the 
level of throughput, compensating the Concessionaire and/or his lenders for the risks involved in 
the Project, and providing a reasonable profit element for the Concessionaire over the life of the 
operating agreement.  
 
11.07    In addition to allowing the Concessionaire a profit element for growth in throughput at the 
terminal, the Throughput Fee components cover the Concessionaire’s variable cost for the added 
throughput, the cost of managing the product delivery system per Schedules 8 and 9, the 
services for the revenue collection per Schedules 10 and 11, the cost of obtaining and 
maintaining ISO certifications, as required in Schedule 12, and the added costs of the other 
management system activities required per Schedule 12 for the duration of the Operations 
period.  
 
11.07    Failure of the Concessionaire to fully comply with the performance obligations covered by 
the Throughput Fee components may result in the reduction or elimination of these fee payments 
until such time as performance which fully complies with the obligations is restored.  The GOHR 
will give notice of such fee reduction to the Concessionaire at the time the deficiency is noted and, 
if the Concessionaire has not corrected the deficiency within fifteen (15) days to the GOHR’s 
satisfaction, the reduced Throughput Fee will come in to effect until the Concessionaire can 
demonstrate to the GOHR’s satisfaction that the deficiency is corrected. 
 
11.08    To the extent that actual circumstances beyond the control of the Concessionaire cause 
the Storage Fee and/or the Throughput Fee to be inadequate to provide for the intended purposes, 
the Concessionaire may request an adjustment in the fees.  The parties will then endeavor to 
ensure that the Concessionaire’s original financial expectations are met under the changed 
conditions by considering appropriate fee adjustments.  Failing to reach a mutually satisfactory 
agreement on any fee adjustment within thirty (30) days of the Concessionaire requesting a 
change in fees, the parties shall meet and endeavor to agree on amendments to this Agreement 
and, if after sixty (60) days no such agreement has been reached, the provisions of Clause 17.01 
shall apply. 
 
11.09   If any amount payable by the GOHR hereunder, whether in respect of fees or otherwise, is 
not paid on or before the due date, the GOHR shall pay interest thereon, calculated at the rate of 
Prime plus 2% p.a. if the amount was due in Dollars, and the T-Bill Rate plus 3% p.a. if the 
amount was due in Limpiras, from the date upon which it was due until the date upon which such 
amount is received by the Concessionaire. 



DBOT Petroleum Products Import Terminal and Supporting 
Infrastructure Serving 

The Republic of Honduras 

 

 
Page 24 of 36 

37 060524 Draft Contract for DBOT Terminal Project v16 

GOH-DBOT-VS01 

 
11.10    All payments made by the GOHR hereunder shall be made free and clear of and without 
any deduction for or on account of any off-set, counterclaim, tax or otherwise, except as required 
by law of the Republic of Honduras at the time this Agreement was entered into, or in payment of 
penalties referred to in Clause 5.03. 
 
11.11    If the GOHR disputes the amount specified in any invoice, it shall so inform the 
Concessionaire following receipt of such invoice when any basis for a dispute comes to the 
attention of the GOHR; if the dispute is not resolved by the due date, the GOHR shall pay the 
undisputed amount on or before such date and the disputed amount shall be resolved within 
fifteen (15) days of the due date for such invoice.  Any excess sum paid to the Concessionaire, or 
withheld by the Concessionaire, shall be refunded together with interest pursuant to Clause 
11.09 from the due date of such invoice. 
 
11.12    If it is determined that the Concessionaire has over retained funds for its estimated fees 
from the collected revenues for products sold to clients lifting product at the rack, beyond the 
agreed good faith variation, then the Concessionaire will deposit the excess retention amount as 
designated by the GOHR within seven (7) days of such over retention being confirmed by the 
GOHR along with interest as noted in Clause 11.08 for the time the excess funds withheld were 
not properly deposited to the account of the GOHR. 
 
11.13    The GOHR will cause, or will allow the Concessionaire if the Concessionaire has agreed to 
the collection of revenues for sales of products dispatched from the terminal, that Terminal 
Storage Fees in the amount equal to three months be deposited in an Escrow account in a bank 
suitable to both parties to protect against late payment of either Terminal Storage Fees or 
Throughput fees by the GOHR. The Concessionaire will be entitled to draw down the funds in the 
Escrow account any time that payments for either or both types of fees are late in excess of fifteen 
(15) days. Replenishment of the Escrow account for any funds drawn down for this purpose will be 
replenished commencing with next revenues collected for sale of product dispatched from the rack 
by the concessionaire if the Concessionaire is performing this revenue collection service, or by the 
GOHR if other are performing this service. The Concessionaire must give the GOHR notice of 
intention of drawing down funds from the Escrow account for this purpose. Neither party may 
draw down funds from this account for any other purpose though the end of the Concession 
Period. 
 
11.14    at the time of implementing this agreement, the parties will agree to the total level of 
Fees for the Storage Fee and for the Throughput Fee, and the nature, type and method of 
implementation of any escalators for these fees through the life of the agreement. These 
agreements regarding the amount of the fees and the basis for any escalation will be as shown in 
Schedule_____. 
 
12.      Foreign Exchange 
 
12.01     All sums payable to the Concessionaire by the GOHR in Dollars shall be payable in Dollars 
as directed by the Concessionaire, in same-day funds not later than 11:00 a.m., Eastern Standard 
time, on the day when payment is due. 
 
12.02    Any costs incurred by the GOHR in connection with the remittance of funds outside 
Honduras may be deducted from the amount so remitted up to a maximum amount equal to 
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0.15% of the amount remitted.  All other costs incurred in making payments in accordance with 
the terms of this Agreement shall be for the GOHR's account. 
 
12.03    All sums payable to the Concessionaire by the GOHR in Limpiras shall be payable in 
Limpiras in ________, in same-day funds not later than 11:00 a.m., Eastern Standard time, on 
the day when payment is due, as directed by the Concessionaire. 
 
12.04    For any payments to the Concessionaire by the GOHR in Limpiras, in the event that any 
payment by the GOHR to the Concessionaire, whether pursuant to judgment or otherwise, upon 
prompt conversion to Dollars and transfer to the Concessionaire as provided in Clause 12.01, 
does not result in payment of the Dollar amount stipulated in this Agreement, the Concessionaire 
shall be entitled to immediate payment, and shall have a separate cause of action, for the Dollar 
deficiency. However, should any such payment (upon conversion to Dollars and transfer to the 
Concessionaire as aforesaid) result in the receipt by the Concessionaire of a sum in excess of the 
Dollar amount stipulated in this Agreement, the Concessionaire shall pay the excess amount to the 
GOHR immediately upon the Concessionaire's receipt of notice of the overpayment and its 
agreement to the same. This applies only to those payments made by the GOHR using the 
conversion rate for Dollars and Limpiras that the time the payment is due. If the Concessionaire 
elects to convert from Limpiras to Dollars at intermediate times using the withheld revenues in his 
possession for the estimated terminal fees due in the then current month, then this clause does 
not apply. 
 
12.05    All sums payable by the Concessionaire to the GOHR, whether pursuant to judgment or 
otherwise, shall be payable in same-day funds not later than 11:00 a.m., Eastern Standard Time, 
on the day when payment is due, as directed by the GOHR. 
 
12.06    If any amount payable by the Concessionaire, whether pursuant to judgment or 
otherwise, is not paid on or before the due date, the Concessionaire shall pay interest thereon, 
calculated at the rate of Prime plus 2% p.a. if the amount was due in Dollars, and the T-Bill rate 
plus 3% p.a. if the amount was due in Limpiras, from the date that it was due until the date upon 
which such amount is received by the GOHR. 
 
12.07   Nothing in the above shall be construed to limit the Concessionaire’s right to exchange 
collected Limpiras to Dollars from the withheld revenues to cover the estimated fees for services 
from the sale of products as products are dispatched from the terminal, and to remit said funds to 
its accounts either in Honduras or elsewhere, as and when it elects to do so. 
 
 
13.      Insurance 
 
13.01    The Concessionaire shall recommend the basis for insurance coverage, limits of coverage, 
deductibles and all other terms and conditions for the insurance coverage program called for in 
Schedule 4. The Concessionaire shall be responsible to ensure that there is effected insurance as 
provided in Schedule 4 and shall provide the GOHR with copies of all policies of insurance 
effected by it.  Review by the GOHR of the overall insurance program and/or any insurance policy 
secured by the Concessionaire under the terms of this Agreement is not to be construed by any 
party that the GOHR has responsibility for guaranteeing that the amounts, terms and conditions of 
coverage provide adequate coverage. 
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13.02    Subject to the terms of Clause 16.07, the proceeds of claims against such insurances, 
except third party liability and workmen's compensation insurance, with respect to damage or 
other casualty to the terminal and all supporting facilities shall be paid in the Republic of Honduras 
and applied by the Concessionaire to the extent necessary to repair or restore the terminal and 
the supporting facilities to their previous condition. 
 
13.03    The Concessionaire must advise the GOHR within forty-eight (48) hours of the event of 
any cancellation of any insurance, or lapse in coverage, or failure to renew, for any reason from 
the time of the effective date to the Date of Transfer, and advise when the coverage is to be in 
place and resumed. The Concessionaire bears the risk of uninsured losses as the result of any 
lapse in insurance coverage. 
 
13.04    The Concessionaire must advise the GOHR of any claim on any insurance policy by the 
Concessionaire in excess of fifty thousand Dollars ($50,000), at the time the claim is made by the 
Concessionaire. 
 
13.05    The Concessionaire must advise the GOHR when any damaged facilities or equipment is 
returned to its previous condition, and will be tested and inspected and certified by the 
Concessionaire as suitable for returning to service in a safe and efficient manner, with notices 
when the testing, inspection and certification has been completed. 
 
13.06    The Concessionaire bears the responsibility throughout the period of this Agreement of 
returning any damaged equipment or facilities required to meet is obligations under this 
Agreement to its previous condition, if damaged in any way, regardless of whether or not the 
Concessionaire is able to recover any insurance coverage for the damage, and on the most 
expeditious schedule possible regardless of the Concessionaire’s ability to collect any insurance 
funds prior to any expenditures by the Concessionaire for returning the facilities or equipment to 
its previous condition. 
 
 
14.      Transfer of Ownership 
 
14.01    On the Transfer Date, the Concessionaire shall transfer to the GOH, free from any lien or 
encumbrance created by the Concessionaire, or any lien or encumbrance as a result of the failure 
of the Concessionaire to pay any agents, suppliers, service providers or others with expectations 
of payment for any reason related to the Concessionaire’s obligations under this Agreement for the 
Project, and without the payment of any compensation by the GOHR, all its rights, title and 
interest in and to the fixtures, fittings, plant and equipment (including test equipment and special 
tools) and all improvements comprising the terminal and all supporting facilities. 
 
14.02    The Concessionaire will assign to the GOHR the benefits which may be derived from any 
insurance claims made, but not paid, or in the process of being made, prior to the Transfer Date, 
as required to cover the cost of the completion of any work still required to return damaged 
equipment and/or facilities to its previous condition.  
 
14.03    The Concessionaire will retain the right to the benefits of the payment of any claim still 
outstanding at the time of the Transfer date for damaged equipment and facilities which the 
Concessionaire has already returned to its original condition per the guidelines established in 
Clause 13 above. 
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14.04   At least three (3) months prior to the Transfer Date, the GOHR and the Concessionaire 
shall meet and agree upon the inventories involved of all equipment and facilities, with special 
attention to recent and next due inspections and tests for the equipment and facilities, and  the 
mechanics of transfer and security arrangements, but the Concessionaire shall not be liable for 
any discrepancies between such inventories and the actual fixtures, fittings, plant and equipment 
transferred provided that following agreement on inventories the Concessionaire shall exercise the 
same care regarding the fixtures, fittings, plant and equipment and all improvements therein as it 
did prior to agreeing the same and provided further that the GOHR shall be entitled to provide a 
security unit within the Site. 
 
14.05    The GOHR has the right to unrestricted access, except for reasons of safety, to the 
terminal site and all supporting facilities and equipment as well as the inspection, testing, 
maintenance, repair records of the Concessionaire for all equipment and facilities so that the 
GOHR may confirm the condition of all equipment and facilities prior to the Transfer Date.  
 
14.06    The terminal and all supporting facilities and all other equipment transferred pursuant 
to this Clause 14 shall be transferred on an "as is" basis and any warranties which would 
otherwise be implied by statute or otherwise, including, without limitation, warranties as to 
title, fitness for the purpose, the absence of patent or inherent defects, description or otherwise of 
whatsoever nature will be excluded and, after the Transfer Date, the Concessionaire                  
shall be under no liability whatsoever to the GOH, except as noted below, in respect of the 
operation or otherwise of the terminal and supporting facilities by the GOHR, and the GOHR shall 
indemnify and keep indemnified the Concessionaire against any liability to any person arising from 
the use or operation of the terminal and supporting facilities after the Transfer Date, provided 
however that the Concessionaire shall subrogate or assign to the GOHR any and all rights and 
benefits which it is able to subrogate or assign of any unexpired warranties in respect of the 
building, plant and equipment of the terminal and supporting facilities under applicable laws or 
otherwise. 
 
14.07    To the extent that it can be demonstrated by the GOHR that the Concessionaire failed to 
inspect, test, maintain and repair the terminal and supporting facilities consistent with the agreed 
program for such work and/or failed to maintain suitable records confirming the condition of the 
equipment and facilities, then the GOHR shall be entitled to claim against the Concessionaire for 
the difference in the condition due to normal wear and tear and the actual condition of the 
equipment and facilities.  
 
14.08    It is understood by both parties that, at the time of the transfer, all of the equipment and 
facilities will be in safe working condition, having been inspected, tested, maintained and repaired 
under the agreed program, and will require no significant repair or replacement within the initial 
six (6) months following the transfer of title to the GOHR to be able to continue to operated in a 
safe and efficient condition. 
 
14.09    The GOHR shall be responsible for all costs and expenses (including legal fees and taxes 
or duties) incurred in connection with the transfer referred in this Clause 14 and shall at its own 
cost obtain or effect all governmental and other approvals, licenses, registrations and filings and 
take such other action as may be necessary for the transfer contemplated in this Clause 14, and 
reimburse the Concessionaire on demand for all such costs and expenses incurred by the 
Concessionaire in respect of such transfer, if the Concessionaire advised the GOHR that it was 
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incurring such costs at the time that the Concessionaire became aware that such charges were 
being levied against the Concessionaire, and the GOHR agreed that the costs should be paid by 
the Concessionaire for later reimbursement. 
 
 
15.      Liability 
 
15.01    In the event that, in breach of its obligations hereunder, the Concessionaire fails to 
construct the terminal and the supporting facilities consistent with the terms of this Agreement, 
the Concessionaire shall reimburse and indemnify the GOHR for all costs and liabilities incurred by 
the GOHR in respect of the GOH's obligations under Clause 2 and or Clause 3. 
 
15.02    The Concessionaire's liability to the GOHR arising from any breach of this Agreement or 
otherwise in connection with the design, construction and operation of the terminal and supporting 
facilities shall be limited to payments as provided in Clauses 5.03, 5.04 and 15.01 and the 
penalties as provided in Schedule 18. 
 
15.03    The GOHR shall indemnify and hold the Concessionaire, its officers and employees 
harmless against any claims of any person who directly or indirectly suffers as a result of an 
interruption of product supply or any other disruption to supply arising out of or in connection with 
this Agreement, and any actions or omissions of the Concessionaire, its officers or employees in 
connection with the same, except for gross error, or its own failure to perform its obligations in a 
timely manner on the part of the Concessionaire.  
 
15.04    Subject to Clause 15.03, the Concessionaire shall hold the GOHR, its officers and 
employees free of and harmless from any claims or suits of any third party, other than claims for 
economic loss, arising from the Concessionaire's operation of the terminal. 
 
15.05    Except where otherwise stated in this Agreement, the duties, obligations and liabilities of 
the parties hereto are intended to be several and not joint or collective, and nothing contained in 
this Agreement shall be construed to create an association, trust, partnership or joint venture 
amongst the parties hereto and each party shall be liable individually and severally for its own 
obligations under this Agreement. 
 
 
16.      Force Majeure 
 
16.01    No failure or omission to carry out or observe any of the terms, provisions or conditions of 
this Agreement shall give rise to any claim by any party hereto against any other party  or be 
deemed to be breach of this Agreement if the same shall be caused by or arise out of: 
 
(i)       (other than as referred to in paragraph (ii) below), any war, declared or not or hostilities, 
or of belligerence, blockade, revolution, insurrection, riot, public disorder, expropriation, 
requisition, confiscation or nationalization, export or import restrictions by any governmental 
authorities, closing of harbors, docks, canals, or other assistances to or adjuncts of the shipping or 
navigations of or within any place, rationing or allocation, whether imposed by law, decree or 
regulation by, or by compliance of industry at the insistence of any governmental authority, or 
fire, unusual flood, earthquake, volcanic activity, storm, lightning, tide (other than normal tides), 
tidal wave, perils of the sea, accidents of navigation or breakdown or injury of vessels, accidents 
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to harbors, docks, canals, or other assistances to or adjuncts of the shipping or navigation, 
epidemic, quarantine, strikes or combination of workmen, lockouts or other labor disturbances, or 
any other event, matter or thing, wherever occurring, which shall not be within the reasonable 
control of the party affected thereby; or 
 
(ii)       war, declared or not or hostilities involving the Republic of Honduras, or of belligerence, 
blockade, revolution, insurrection, riot, public disorder, expropriation, requisition, confiscation or 
nationalization by or involving the Republic of Honduras, export or import restrictions by any 
governmental, regional or municipal authorities of or within the Republic of Honduras, closing of 
harbors, docks, canals, or other assistances to or adjuncts of the shipping or navigation of or 
within the Republic of the Honduras, rationing or allocation, whether imposed by law, decree or 
regulation by, or by compliance of industry at the insistence of, any governmental authority of or 
within the Republic of Honduras, or any other event, matter or thing, wherever occurring, which 
shall be within the reasonable control of the GOHR or any agency or regional or municipal 
authority thereof, each of the foregoing events, matters or things being called  "Force Majeure" in 
this Agreement. 
 
16.02    Notwithstanding Clause 16.01, the GOHR (i) shall not be entitled to claim for itself Force 
Majeure in respect of any Force Majeure mentioned in sub-paragraph (b) of Clause 16.01; and 
(ii) shall not be relieved of its obligation to make payments of Storage Fees or Throughput Fees as 
provided in Clause 11.01 by the occurrence of any Force Majeure mentioned in sub-paragraph 
(b) of Clause 16.01 whether affecting the GOHR or the Concessionaire. 
 
16.03    The party invoking Force Majeure shall: 
 
(i)       notify the other parties as soon as reasonably possible by fax, telex, email or cable of the 
nature of the Force Majeure and the extent to which the Force Majeure suspends the affected 
party's obligations under this Agreement; and 
 
(ii)       Resume performance of its obligations as soon as possible after the Force Majeure 
condition no longer exists. 
 
16.04    If Force Majeure applies prior to the Completion Date, the parties will meet to discuss a 
revised timetable for the completion of the Project and, if the Force Majeure has applied for a 
period in excess of one hundred and eighty (180) days and such Force Majeure is mentioned in 
sub-paragraph (b) of Clause 16.01, the provisions of Clause 17.01 shall apply. 
 
16.05    If Force Majeure applies by the occurrence of any Force  Majeure mentioned in sub-
paragraph (a) of Clause 16.01 during  the Operation Period, the Operation Period shall be 
Extended by a period equal to that during which the effect of the Force Majeure applies provided 
that, if such effect applies for a period in excess of one hundred and eighty (180) days, the parties 
hereto will meet to discuss the basis and terms upon which the arrangements set out in this 
Agreement may be continued. 
 
16.06    The parties hereto will consult with each other and take all reasonable steps to minimize 
the losses of either party resulting from Force Majeure. 
 
16.07    If any event of Force Majeure occurs which causes damage to the Project or the terminal 
and its supporting facilities, and such event or such damage would not ordinarily be insured 
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against by the GOHR, then the Concessionaire shall not be obliged to reinstate the terminal and 
supporting facilities, or, as the case may be, complete the building of the same, until the parties 
hereto have agreed upon the terms for such reinstatement or completion in a manner which will 
ensure that the Concessionaire's economic return on its investment is substantially maintained and
not prejudiced in any material way and the GOHR agrees that it shall promptly, and in good faith, 
enter into discussions with the Concessionaire to reach such agreement. 
 
                                      
17.      Buyout 
 
17.01    If the circumstances set out in Clause 7.05, Clause 8.07, Clause 16.04, Clause 16.07 

or Clause 18 arise or if, not earlier than X years after the Completion Date, the GOHR gives not 
less than ninety (90) days notice to the Concessionaire that either it wishes to close the terminal 
and supporting facilities, or take ownership and control of the terminal and supporting facilities, 
the GOHR shall purchase all the Concessionaire’s right, title and interest in and to the terminal and 
all supporting facilities and thereupon all the Concessionaire's obligations hereunder shall cease. 
 
17.02    If at any time during the Operation Period, the GOHR has failed to ensure the due 
payment of any sum due hereunder within XX months of its due date then, upon the 
Concessionaire giving to the GOHR not less than ninety (90) days notice requiring the GOHR to 
buy out the Concessionaire, the GOHR shall purchase all the Concessionaire’s right, title and 
interest in and to the terminal and all supporting facilities and thereupon all the Concessionaire's 
obligations hereunder shall cease. 
 
17.03    In respect of any transfer of the terminal and supporting facilities pursuant to 
Clauses 17.01 and 17.02, the provisions of Clause 14 (other than Clauses 14.01 and 14.02) 
shall apply thereto. 
 
17.04    Subject to Clause 17.04, the purchase price in Dollars, payable pursuant to Clause 
17.01, will be no more than the total amount of the Storage Fees, (but not the Throughput Fees) 
payable to the Concessionaire for the remaining time of the Operation Period, discounted to the 
net present value at the interest rate of Prime in effect at the time of the original Agreement, plus 
X percent, and the GOHR shall purchase all the Concessionaire’s right, title and interest in and to 
the terminal and all supporting facilities and thereupon all the Concessionaire 's obligations 
hereunder shall cease pursuant to Clause 11.01 until the Transfer Date. 
 
17.05    If the provisions of Clause 17.01 apply prior to the Completion Date, the purchase price 
payable shall be an amount equal to the aggregate of all the costs, expenses and liabilities 
incurred by the Concessionaire in connection herewith as estimated by an independent accountant 
jointly appointed by both parties and subject to a maximum amount of $_____XXXX______, 
plus an amount equal to ten percent (10%) of such aggregate, provided such additional amount 
shall not be payable if the provisions of Clause 17.01 are applicable pursuant to Clause 16.04. 
 
17.06    Completion of a buyout pursuant to Clause 17.01 shall take place on the date of the 
expiry of the notice specified therein, at which time the GOHR will pay to the Concessionaire the 
purchase price calculated in accordance with Clause 17.03 or, as the case may be, Clause 17.04 
and payable in Dollars, and the Concessionaire shall warrant that following such buyout the 
terminal and supporting facilities shall be free from any lien or encumbrance created by 
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the Concessionaire, or as a result of the Concessionaire’s failure to meet its obligations to pay for 
Project goods and services, including by way of example liens from contractors, material suppliers, 
or service providers due to the Concessionaire’s failure to pay them. 
 
17.06    In the event that the provisions of Clause 17.01 apply pursuant to Clause 16.04, then 
there shall be deducted from the sum payable pursuant to Clause 17.04 an amount equal to the 
value, if any, of any insurance proceeds received by the Concessionaire in respect of the event 
leading to the operation of the provisions of Clause 16.04. 
     
 
18.      Change in Circumstances
 
In the event that, as a result of any laws or regulations of the Republic of Honduras, or any 
agency or other body under the control of the Government of the Republic of Honduras, or any 
regional or municipal authority thereof, coming into effect after the date hereof; or as a result of 
any such laws or regulations (including any official interpretation thereof which the Concessionaire 
has relied upon in entering into this Agreement) in force at the date hereof being amended, 
modified or repealed; or as a result of an increase in the cost of insurances or inability to renew 
insurances (unless such increase is due solely to the Concessionaire's prior performance in the 
operation of this or other terminals and supporting facilities), the interest of the Concessionaire in 
the Site, the Project or the terminal and all supporting facilities and/or the Concessionaire's 
expectation of its economic return (net of tax or other imposition) on its investment is materially 
reduced, prejudiced or otherwise adversely affected (including, without limitation, any restriction 
on the ability to remit funds in Dollars outside of Honduras), then the parties hereto shall meet 
and endeavor to agree to amendments to this Agreement and, if after ninety (90) days no such 
agreement has been reached, the provisions of Clause 17.01 shall apply. 
 
 
19.      Benefit of Agreement
 
19.01    The GOHR may not assign or transfer all or any part of its rights, benefits or obligations 
hereunder, provided that this Clause shall not prevent the GOHR from merging or consolidating 
with any other company and/or agency which is wholly owned by the Republic of Honduras where 
the surviving entity adopts and becomes fully liable to perform the GOH's obligations hereunder. 
 
19.02    The Concessionaire may not, subject to Clause 19.03, transfer all or any of its 
obligations hereunder, without the specific prior consent of the GOHR but may, for the purposes of 
arranging or rearranging finance for the Project, assign or transfer to any person providing finance 
to the Project all or any part of its rights and benefits hereunder, but not its obligations, and the 
GOHR shall duly acknowledge any such assignment or transfer of which it is given notice.  The 
Concessionaire may transfer its obligations under this Agreement to a third party with the prior 
approval of the GOHR.  To the extent that the GOHR does approve a transfer of some or all of the 
obligations of the Concessionaire under this Agreement, the Concessionaire will remain responsible 
for performance of its obligations. 
  
19.03    The importation into Honduras of all equipment for the Project and all other work in 
connection with the Project which necessarily has to be performed in Honduras and which the 
Concessionaire agrees to be responsible for hereunder shall be carried out by the Concessionaire 
(H) which shall undertake to perform the Concessionaire's obligations to perform such work and in 
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consideration of which the GOHR shall pay fees as provided in Clause 11; the Concessionaire (H), 
in carrying out such work and receiving such fees shall act on its own behalf and for its own 
benefit, and not as an agent or representative of the Concessionaire.  For such purpose, the 
Concessionaire, the GOHR and the Concessionaire (H) (whose participation the Concessionaire 
shall procure) shall execute and deliver the Accession Undertaking, Schedule 14, upon the effect 
of which the Concessionaire (H) shall become a party hereto without the need for any further 
action on the part of the Concessionaire or the GOHR.  In such case, the rights and obligations of 
the GOHR and the Concessionaire under this Agreement shall be transferred and amended in 
accordance with the terms of the Accession Undertaking, as if the Concessionaire (H) had 
executed this Agreement as amended by the terms of the Accession Undertaking. 
 
 
20.      Warranty
 
The Concessionaire hereby warrants that neither it nor its representatives have offered any 
government officer and/or the GOHR official or employee any consideration or commission for this 
Agreement, nor has it or its representatives exerted or utilized any corrupt or unlawful influence to 
secure or solicit this Agreement for any consideration or commission; that the Concessionaire shall 
not subcontract any portion or portions of the scope of the work of the Agreement awarded to any 
official or employee of the GOHR or to the relatives within the third degree of consanguinity or 
affinity of the GOHR officials who are directly or indirectly involved in contract awards or project 
prosecution, except as noted below and that, if any commission is being paid to a private person, 
the Concessionaire shall disclose the name of the person and the amount being paid, and that any 
violation of this warranty shall constitute a sufficient ground for the recision or cancellation of this 
Agreement or the deduction from the contract price of the consideration or commission paid 
without prejudice to the filing of civil or criminal action under the Anti-Graft Law [U.S. Foreign 
Corrupt Practices Act] and other applicable laws against the Concessionaire and/or its 
representatives and the GOH's officials and employees. To the extent that the Concessionaire has 
a business relationship with any officials as noted above or with relatives, and the Concessionaire 
identifies these relationships, which it desires to continue, prior to the award of this contract, and 
the GOHR attorneys accept that such a relationship is valid and business-like and predates the 
solicitation period for this Agreement or was developed on a competitive basis, then the GOHR 
may permit this relationship to continue without liability under this Agreement. 
 
 
21.      Notices
 
21.01    Unless otherwise stated, each communication to be made hereunder shall be made in 
writing but, unless otherwise stated, may be made by telex, fax, email or letter.  The sender in all 
cases bears the responsibility of confirming receipt. 
 
21.02    Any communication or document to be made or delivered by one party to another 
pursuant to this Agreement shall be made or delivered to that other at its address specified or 
such other address notified by that party to the other parties by giving not less than fifteen (15) 
days notice of such change of address, and shall be deemed to have been made or delivered (i) in 
the case of any communication made by telex with correct answerback (at the number identified 
with the relevant party's signature below), when dispatched, (ii) in the case of any communication 
made by letter, when the addressee confirms receipt, and (iii) in the case of faxes and emails, 
where the communication can be deemed to have been delivered if the recipient confirms receipt 
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by any of the above methods. 
 
21.03 Addresses, numbers and directions for giving notices under this Agreement 
 
For GOHR____________ 
 
 
For the Concessionaire ______________________ 
 
 
22.      Dispute Resolution 
 
22.01    Throughout the term of this Agreement, representatives of the Directors of the GOHR or 
its designated representative, the Concessionaire and the Concessionaire (H) shall meet regularly 
at not less than yearly intervals to discuss the progress of the Project and the operation of the 
terminal and related facilities in order to ensure that the arrangements between the parties hereto 
proceed on a mutually satisfactory basis. 
 
22.02    The parties hereto agree that, in the event that there is any dispute or difference between 
them arising out of this Agreement or in the interpretation of any of the provisions hereof, they 
shall endeavor to meet together in an effort to resolve such dispute by discussion between them, 
but failing such resolution the Chief Executives of the Concessionaire and the GOHR or its 
designated representative shall meet to resolve such dispute or difference and the joint decision of 
such Chief Executives shall be binding upon the parties hereto. In the event that a settlement of 
any such dispute or difference is not reached pursuant to this sub-clause, then the provisions of 
Clause 24 shall apply. 
 
 
23.      Law 
 
This Agreement shall be governed by and construed in accordance with the laws of the Republic of 
Honduras. 
 
 
24.      Jurisdiction
 
                                     
24.01  The parties hereto submit to the non-exclusive jurisdiction of the proper courts of the 
Republic of Honduras for the hearing and determining of any action or proceeding arising 
out of or in connection with this Agreement. 
 
24.02    To the extent that the GOHR may in any jurisdiction claim for itself or its assets or 
revenues immunity from suit, execution, attachment (whether in aid of execution, before 
judgment or otherwise) or other legal process and to the extent that in any such jurisdiction there 
may be attributed to itself or its assets or revenues such immunity (whether or not claimed), the 
GOHR agrees not to claim and irrevocably waives such immunity to the full extent permitted by 
the laws of such jurisdiction. 
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25.      Taxes 
 
The GOHR shall be responsible for the payment of  all taxes, import duties, fees, assessments, 
charges and other levies imposed by the National Government of the Republic Honduras or any 
agency or instrumentality thereof, or any representative, to which the Concessionaire or the 
Concessionaire (H) may at any time be or become subject in or in relation to the performance of 
their obligations under this Agreement, including taxes on profits of the Concessionaire (H), all 
real estate taxes and assessments, rates and other charges in respect of the Site, the buildings 
and improvements thereon and the terminal and supporting facilities, but excluding published 
construction permit fees, environmental permit fees and other similar fees and charges. 
 
By way of example, but  not to limit in any way, the GOHR will cause the following tax conditions 
to be created in relation to the concession and the Concessionaire: 
 
(i)    No taxes, import duties fees or levies of any kind on all material, goods and supplies for 
items imported for the construction of the terminal facilities will be due from the Concessionaire 
 
(ii)    No import duties import duties fees or levies of any kind on vehicles and other equipment 
related to the operation and maintenance of the terminal during the course of the Concession 
Period, subject to these items not being sold in the local market, will be due from the 
Concessionaire 
 
(iii)    No income tax, or sales or VAT tax in any form on the revenues obtained under the DBOT 
Agreement will be due from the Concessionaire 
 
(iv)    There will be no profit remittance restrictions, fees or taxes on the revenues obtained under 
the DBOT agreement 
 
(v)     No property taxes or assessments will be due from the Concessionaire for the property used 
or the facilities constructed for the Project, for the life of the agreement 
 
(vi)    No import or sales taxes will be due for goods and material and equipment purchased in 
Honduras for use in the construction and operation of the Project. 
 
(vii)    The Concessionaire will be subject to payroll taxes for all staff as if the staff are Honduran 
nationals. 
 
26    Changed Scope of Operations
It is anticipated that the scope of operations envisioned in good faith in the Solicitation leading to 
this agreement, and as documented in this Agreement, could change. The parties therefore agree 
to the following: 
 
(i)    The parties understand that the forecast of product demand included in the solicitation for 
this agreement and included in the final Schedule 1 of this Agreement are estimates based on 
best efforts and are subject to changes beyond the control of the GOHR.  
 
(ii)    The GOHR is not responsible for any costs or lost revenue compensation to the 
Concessionaire if the demand is less than that forecast at any time.  
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(iii)    To the extent that the demand rises at a faster rate or to a higher level than forecasted in 
Schedule 1, for any reason, the Concessionaire will be responsible for the management of the 
terminal and scheduling its operations up to the maximum level of throughput warranted by the 
Concessionaire, as shown in Schedule 1 attached to this Agreement.  
 
 
(iv)    Any such agreement will be documented by the parties in a revised Schedule 1 for the 
maximum throughput conditions and in Schedule 13 for the fees. 
 
It is also possible that the GOHR will request other services to be rendered by the Concessionaire 
during the Concession Period. This includes by way of example, but not to limit in any way: 
 

(i) Support Honduras serving to import products through its terminal facilities for the region, 
(ii) Set up a lightering and transshipping operation for crude oil,  
(iii) Export ethanol and bio diesel  
(iv) Convert some or all of the terminal and supporting facilities into export facilities if a 

regional refinery is constructed which could effectively employ this infrastructure. 
(v) Import product components and blend finished motor gasoline and or fuel oil  

 
To the extent that the GOHR advises that the GOHR desires a higher level of throughput that the 
maximum stated in Schedule 1 or desires to commence new operations as suggested above, the 
parties will review the level of investment required, the added operating costs, the risks involved 
and mutually agree to a new higher maximum throughput, or other operating basis as the case 
may be, at a fee which adequately compensates the Concessionaire for any added investment, 
operating costs and profit. 
 
27.    No Waiver
 
No waiver by either party of any breach of any of the covenants or conditions under this 
Agreement shall be construed as a waiver of any succeeding breach of the same or any other 
covenant or condition 
 
 
28.    Amendments 
 
This instrument cannot be modified in any way except by agreement of both parties in writing. 
Such written agreement may be in the form of an exchange of telexes, cables, faxes, or emails or 
letters. 
 
 
29. Entire Agreement
 
This instrument contains the entire Agreement of the parties with respect to the subject hereof 
and there is no other promise, representation, warranty, usage or course of dealing affecting it. 
 
 
30. Witness
 
AS WITNESS the hands of the duly authorized representatives of the parties hereto on the 
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________________________ 
 
 
 
 
 
_______________________________ 
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Summary of Conditions Affecting Project Costs and Risks 
 
The following summary provides information to the prospective Concessionaire to assist in 
the structuring of the proposal. The intention is to clarify as many points as possible about 
rights and obligations in order to minimize the risk assessment for the Project, and to allow 
for the informed preparation of an investment and operating budget by the interested parties. 
 
Taxes 
The GOH will arrange for the following tax environment: 

1. No taxes, import duties, fees or levies of any kind on all material, goods and supplies 
for items imported for the construction of the Terminal and Supporting Facilities will 
be due from the Concessionaire. 

 
2. No taxes, import duties, fees or levies of any kind on vehicles and other equipment 

related to the operation and maintenance of the Terminal and Supporting Facilities 
during the course of the Concession Period, subject to these items not being sold in 
the local market, will be due from the Concessionaire. 

 
3. No income tax, or sales or VAT tax in any form, on the revenues obtained under the 

DBOT Agreement will be due from the Concessionaire above the rate charged by the 
Concessionaire’s home country for tax reporting purposes, and such tax, as due, will 
be paid to the GDH unless it can be demonstrated by the Concessionaire that the 
Concessionaire’s home country does not have statues/ regulations prohibiting double 
taxation of foreign earnings. 

 
4. There will be no profit remittance restrictions, fees or taxes on the revenues obtained 

under the DBOT Agreement. 
 

5. No property taxes or assessments will be due from the Concessionaire for the 
property used or the facilities constructed for the Project, for the life of the Agreement. 

 
6. No import or sales taxes will be due for goods, material and equipment purchased in 

Honduras for use in the construction and operation of the Project. 
 

7. The Concessionaire will be subject to payroll taxes for all staff as if the staff were 
Honduran nationals. 

Land 
1. The GOH will lease or cause to be leased to the Concessionaire the required land for 

the Terminal and Supporting Facilities, at the primary site of the Project at no cost to 
the Concessionaire. 

 
2. For the sake of good order, offices, staging areas, and warehouses away from the 

Project site may be obtained by the Concessionaire at his own cost and risk, as the 
Concessionaire elects, and with exposure to property taxes and assessments. 
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3. The GOH will provide any and all rights of way as may be reasonably required for 
access to or construction of the Terminal and Supporting Facilities as part of the 
Project, at no cost to the Concessionaire, for the life of the Agreement. 

 
Utilities 

1. The GOH; or any agency of any Department of the GOH, will not provide any water, 
sewer, power or other utility services to the Concessionaire for the construction or 
operation of the Project. 

 
2. The Concessionaire will have the right and obligation to generate its own power 

requirements, produce fresh water, and utilize sea water for the production of fresh 
water or for use as cooling water, fire water, or other utility services at its own costs 
and risk. 

 
3. To the extent that utilities are available at any time for use by the Concessionaire, the 

Concessionaire may arrange for such utility services at its own cost and risk, whether 
the utility in question is available from a private party or from any agency of any 
Department of the GOH. 

 
Security 

1. The GOH will allow the Concessionaire the opportunity to erect its own security fence 
around the designated property prior to the start of construction at the site. 

 
2. The Concessionaire will have the right and obligation to construct its own permanent 

security barrier or fence around the Terminal and Supporting Facilities for service 
during the life of the Agreement. 

 
3. The Concessionaire will have the right and obligation to establish its own security 

system using its own staff or service personnel to maintain security of the Terminal 
and Supporting Facilities on a 24/ 7 basis. At the minimum, such a security system, 
including facilities, management systems and escalating levels of alertness, must be 
consistent with ISPS guidelines and requirements for ports and terminals. 

 
Staffing 

1. The Concessionaire is encouraged whenever possible to employ Honduran nationals 
and to engage Honduras-based companies for services. The Concessionaire will, 
however, have full right to employ and contract at its own discretion. 

 
2. To the extent that Honduran nationals are employed, local labor laws will prevail, 

governing the terms and conditions of their employment. 
 

3. To the extent that expatriates are retained for employment, then the terms of their 
work agreement and the laws of the country in which the agreement was made will 
prevail, subject to meeting local laws and regulations for health and safety. 

 
Insurances 
The Concessionaire will obtain and have in place at minimum the following insurances: 
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1. All Risk during construction 
2. Accident and Injury for anyone on site during the Concession Period 
3. Medical and health policies meeting minimum Honduran standards 
4. Loss and Damage to Terminal and Supporting Facilities from start of construction 

until the day the Concession Period ends 
5. Loss and Damage to product while product is in the custody of the Concessionaire 

 
 
Fee Basis 
The structure and method of collection of fees is as follows: 

1. It is the intention of the GOH to contract with the Concessionaire for the collection of 
all sales fees and taxes for products dispatched from the Terminal.  

a. The Concessionaire would subtract from these revenues his estimated fees 
for the then-current month, and then deposit the balance into a bank 
designated for this purpose by the GOH.  

b. In this way, the Concessionaire is guaranteed direct access to funds 
generated by the sale of petroleum products from the Terminal, without 
risk of or exposure to delays from any branch of the GOH for payment. 

2. The Concessionaire will be able to convert the fees withheld on a monthly basis from 
the collected revenues to US Dollars or other currency as and when it elects and 
remit these funds without restriction after covering all its local obligations. 

 
3. To allow for the possible but improbable occurrence of loss of throughput in the 

Terminal, through no fault of the Concessionaire, the Concessionaire will be entitled, 
upon start of operations, to withhold an amount equal to three (3) months of Terminal 
Storage Fees and hold this in escrow until such time as it may be needed, or to the 
end of the Concession Period. 

 
4. If the escrow fund is used to cover Terminal Storage Fees, the Concessionaire will be 

entitled in the next month of operations to replenish the amount in the escrow fund to 
the original levels and continue with this until the end of the Concession period. 

 
5. The Terminal Storage Fee is to cover the cost of amortizing the investment, planned 

maintenance and base fixed costs for the Terminal operation through the life of the 
concession, as well as a reasonable profit for the Concessionaire. This fee will be 
established on the basis of US$ per barrel of total tank shell capacity per month and 
will be payable at the start of every month. 

 
6. The Terminal Throughput Fee is to include compensation for variable costs based on 

Terminal throughput with no guarantee of a minimum throughput. This fee is to 
include the Concessionaire’s compensation for its role in product supply management 
and for the services in collecting the product sales revenues from product dispatched 
from the Terminal.  

a. Throughput will be defined as the volume of products dispatched from the 
Terminal.  

b. These fees will be due at the start of each month for the actual throughput of 
the previous month. 
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Draft DBOT Agreement 
 
The Draft DBOT Agreement, presented in Attachment 1, provides additional information 
regarding the intended rights and obligations of both the GOH and the Concessionaire.  

c. Interested parties are encouraged to familiarize themselves with this Draft 
Agreement to help guide the formation of their proposals.  

d. As noted earlier, the language and content of the Draft DBOT Agreement is 
not intended to be restrictive or limiting.  

e. Interested parties are encouraged to suggest changes for clarity, to propose 
alternative basis for consideration for any item included and or to propose 
additional subjects for consideration. 

 
 
The GOHR reserves the right to change the scope of the facilities and services presented in 
this solicitation at any time prior to the deadline date for the interested parties to submit 
Proposals and during the course of discussions and final negotiations with the selected 
parties on the Short List. The GOHR will endeavor to provide prompt notice of any such 
changes to all parties affected and at the same time to try to avoid any party being placed in 
a disadvantaged position as a result of the changes. 
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ATTACHMENT 3 
Decree Authorizing the Solicitation and Award of Contract for the DBOT Project 
 
 
TO BE PROVIDED BY THE GOH PRIOR TO RELEASE OF THE SOLICITATION 
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ATTACHMENT 4 
Identification and Authorization of GOH Empowered Entity Making the Solicitation and 
Entering into the Agreement 
 
 
TO BE PROVIDED BY THE GOH PRIOR TO RELEASE OF THE SOLICITATION 
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ATTACHMENT 5 
Organizational Chart for GOH 
 
TO BE PROVIDED BY THE GOH PRIOR TO RELEASE OF SOLICITATION 
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TRUJILLO BAYTRUJILLO BAY

DEPARTMENT OF COLON 
REPUBLIC OF HONDURAS 
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TRUJILLO BAY

 

 
 
PROPOSED TERMINAL SITE  

TRUJILLO BAY

TRUJILLO BAY 
PUERTO CASTILLA 

DEPARTMENT OF COLON 
REPUBLIC OF HONDURAS
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CHARTS SHOWING WATER DEPTH 
PUERTO CASTILLO, HONDURAS 
 
TO BE ADDED 
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CONTACT INFORMATION FOR ADDITIONAL CHARTS, AND DATA 
 
TO BE ADDED 
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